
Haverford Township Free Library C.B. Development Services, Inc.
Renovation & Addition Project Owner’s Representation Since 1993

November 15, 2023 

Dave Burman- Business Manager 
Haverford Township 
1014 Darby Rd. 
Haverford, PA 19083 

RE: Haverford Township Free Library Renovation & Addition Project- RCO Compliance Recommendation 

Mr. Burman, 

Attached please find Rycon Construction’s submission of the Responsible Contractor Ordinance (RCO) 
documentation as required by the bid documents and Township Ordinance No. P5-2023.  Upon review 
of the documentation submitted it appears that they are in compliance with the RCO.  

Should you require any additional information from Rycon Construction to meet the RCO let us know.  If 
not, and you agree that their documentation is in compliance with the requirements of the RCO, please 
issue a letter formally approving their submission.  After the 10-day advertisement of the RCO 
paperwork on the Township’s website we will have the Architect issue their contract for execution.    

Sincerely, 

Kenneth C. Matthews 
Kenneth C. Matthews 
C.B. Development Services, Inc.

CC: Aimee Cuthbertson, John Walko 



FBI Field Office

RYCON CONSTRUCTION, INC. 
MUNICIPAL/GOVERNMENT EXPERIENCE

Beginning with a collaborative engagement in the early 
design process...to an amazing plan to construct this vertical 
addition over an occupied government building in downtown 
Greensburg, to the management of a complex security 
environment and a complex ownership structure, Rycon’s 
team professionalism and team spirit was exemplary.

EXEMPLARY

WESTMORELAND COUNTY BUILDING

GOVERNMENT EXPERIENCE
(Partial List)

Brooke County Judicial Center

Plymouth Twp Municipal Reno DEA Pittsburgh

Brimfield Fire Dept & Twp Bldg PENNDOT License Center

60+
PROJECTS

$445+
MILLION

4M
SQ. FT.

• Social Security Administration - 3 Projects
• Butler County Prison
• Pepper Pike Service Department Building & Police Station
• ODOT Full Service Maintenance Facilities - 2 Projects
• Mayfield Village Civic Center Renovation
• Navy Federal Credit Union
• U.S. Navy Recruiting Office at Richmond Plaza
• Ohio Army National Guard Stow Armory Upgrades
• The Pentagon - Food Service Projects
• Active Military Bases - Food Service Projects
• EPA Region 3 HQ

RECENT NOTABLE PROJECTS

Pittsburgh Int’l Airport Multi-Modal Complex

General contractor for three bid packages as part of the $1.4 
billion terminal modernization program. The scopes include a 
five-story parking garage with rental car parking and customer 
service areas, new surface parking, and terminal interiors.

$347.1
MILLION

2.4M
SQ. FT.

Harrison General Services Bldg Westmoreland County Courthouse

Plum Borough Municipal Center

Municipal offices, council chamber, full size gym, locker rooms, 
community center, gun range, police station with holding cells, 
armory room, sally port, and evidence room.

$16.5
MILLION

42.5K
SQ. FT.



RYCON CONSTRUCTION - LIBRARIES (PARTIAL LIST FROM PAST FIVE YEARS)

•	 Rycon provided preconstruction and construction management 
services to construct a new single-story steel framed 16,100 sq. ft. day 
care with a 160-space parking lot. 

•	 Offering a STEAM curriculum, the school holds 14 classrooms for 
infants through Pre-K aged students, a 1,200 sq. ft. multi-purpose 
room with a library nook, and a large kitchen. 

•	 The 6,300 sq. ft. outdoor space included three separate playground 
areas with artificial turf and a basketball court.

•	 Rycon self-performed concrete, drywall, and casework installation.

EVERBROOK ACADEMY DAY CARE - PITTSBURGH, PA
$6,000,000  |  22,400 sf

WINCHESTER THURSTON SCHOOL LIBRARY - PITTSBURGH, PA
$585,000  |  4,100 sf

•	 Rycon held the general trades contract on this $25.4 million LEED 
Silver renovation of the library’s first and second floors (Ph 3), and 
third floor (Ph 2).

•	 Totaling 84,000 sq. ft., the project consisted of a new west stair tower 
addition connecting floors one through four, replacing portions of the 
first floor exterior raised plaza, reconfigurations, mechanical system 
upgrades, abatement of asbestos fireproofing, new efficient lighting, 
distribution of power and wireless signal, replacement of perimeter 
windows, replacement of the first floor occupied roof pave system, 
new exterior accessible ramp, and a new two-story decorative wood 
feature wall.

•	 The work also included modifications to the third and fourth floor 
for distribution of power/data systems and work related to the 
intercommunicating stair.  

UNIVERSITY OF PITTSBURGH HILLMAN LIBRARY PHASES 2 & 3 - PITTSBURGH, PA
$15,700,000  |  84,000 sf

•	 Rycon was awarded this three-phase 25,500 sq. ft. renovation and 
23,100 sq. ft. expansion after a competitive bidding process. While the 
building is two-stories, it contains three levels:

◊	 Level one - classrooms, computer lab, service desk, café, writing/
tutoring center, instructional tech offices, video production suite, 
and study rooms.

◊	 Level two - expanded circulation area, conventional and compact 
stacks, small-group study rooms, printers and copiers, and an 
open social space.

◊	 Level three - solitary and group study spaces, library staff offices, 
multiple art galleries, a video exhibit room, storage area, and a 
rare book exhibition.

•	 The project was designed to meet LEED Silver standards.

ST. VINCENT COLLEGE LATIMER LIBRARY  - LATROBE, PA
$17,500,000  |  48,000 sf

•	 Three-phased renovation, demolition, and new construction of an 
existing high school and middle school while the facility remained 
occupied.

•	 The scope of work consisted of a new, four-story academic tower, 
three-story atrium space, and a technical education/art wing featuring 
a digital media center/ library.

CHARTIERS VALLEY HIGH SCHOOL - PITTSBURGH, PA
$33,900,000 (contract amt), $48,500,000 (all primes)  |  330,000 sf

BRUSH HIGH SCHOOL RENOVATIONS - LYNDHURST, OH
$5,700,000  |  29,400 sf

•	 This renovation repurposed the existing space with state-of-the-art 
amenities, while maintaining the aesthetic of the 94-year-old school. 
During the initial phase the school was occupied, but COVID-19 kept 
all occupants home for the remainder. The work encompassed 29,400 
sq. ft. and occurred in four areas: library/media center, gym/locker 
rooms, innovation lab/robotics space, and dining area. 	

•	 Specific unique challenges included raising the gym 13 ft. to the 
second floor of the structure, extension of the roof for the gym 
portion, an Innovation Lab/Maker Space for 3D printing, laser 
engraving, and a video room with a green screen.

•	 The renovation of this 4,100 sq. ft. library included new bookshelves 
with ladders, carpeting, doors, HVAC system, and wall partitions. 

•	 The scope also included painting, fire proofing and protection updates, 
electrical work, and plumbing. 

•	 Rycon self-performed the casework and concrete work. 

Rycon Construction, Inc.  |  4.3 SIMILAR PROJECTS

AWARD WINNER
MASTER BUILDERS’ ASSOCIATION



PRO BIKE + RUN & MIXED-USE RESTORATION
ORIGINALLY CONSTRUCTED IN 1826

ADDITIONAL PROJECTS (PARTIAL LIST)WHAT OUR CLIENTS SAY

Rycon was both responsive and 
timely with all of their commitments 
on this project. You not only delivered 
an exemplary project, but you were a 
pleasure to work along-side.

RESPONSIVE

GENSLER (FINANCIAL OFFICE)

FACTORY 26 
ORIGINALLY CONSTRUCTED IN 1920

	� Previously the home of a wagon factory, foundry, and 
distillery, the historic space now holds tenants within robotics, 
AI, machine learning, and autonomous manufacturing in a 
Class A LEED Certified tech-flex building. 

	� Work included demo and build-out, new facade, sidewalk, 
parking lot, masonry restoration, loading docks, ramps, MEPs, 
and an blast-proof vault for a utility company transformer. 

FINANCIAL OFFICE 
ORIGINALLY CONSTRUCTED IN 1923

Contact: Dan Gillespie, Director of Business Development
dgillespie@ryconinc.com | O: 215-367-3114  | M: 215-828-5111  

RYCON CONSTRUCTION

EXPERIENCE

HISTORICAL 
RESTORATION

1826
Originally constructed 

as a cotton factory

1845
Used by breweries including 

Pittsburgh Brewing Co. Remained 
open during prohibition with soda.

1935
Sold to Otto Milk 

Company 

TODAY
A mixed-use bicycle 

shop, restaurant, and 
event venue.

	� The project involved the conversion of a 27,600 sq. ft. historic 
warehouse into a mixed-use recreation facility with an event 
space, Pro Bike + Run, and CADENCE+ At The Strip restaurant. 

	� The top floor was transformed into an event space showcasing 
original exposed beams. Pro Bike + Run is on the ground level. 
The existing loading docks are utilized as the new storefront 
with operable garage doors. CADENCE+ restaurant is in the 
basement and features restored sandstone walls, exposed high ceilings, and 
an aesthetics-only historic tunnel that connects underneath the street. 

	� Exterior work included a complete re-haul of the existing masonry facade 
which was pointed, patched, and cleaned. The roof was replaced and 
included adding a large 30’ x 30’ steel mechanical penthouse that tied into 
the existing wood structure. This platform houses two new RTU’s.

RYCON’S SCOPE OF WORK

HISTORY OF THE BUILDING

1923
Originally 

constructed as 
Mellon Bank

2000
Rycon 

renovated into 
Lord & Taylor

TODAY
Rycon 

renovated into 
financial office

HISTORY OF THE BUILDING

	� The conversion of a former five-story retail space (which Rycon 
also completed) into a six-floor office was completed on time 
in only seven months with exceptional quality. Rycon was able 
to incorporate more than $200,000 in savings into the project. 

	� LEED Gold features included reuse of materials, improvement 
of daylighting, and 400 tons of debris recycling. 

RYCON’S SCOPE OF WORK

CARNEGIE OF HOMESTEAD
ORIGINALLY CONSTRUCTED IN 1898

	� This project focused on the rejuvenation of a 20,000 sq. ft. historical 
building. The building houses a library, a 1,047-seat Carnegie Library 
Music Hall, and an athletic club with indoor pool.

	� Interior work included the theatre lobby and balcony, new locker 
rooms and pool lobby, and boiler room. Exterior limestone and brick 
masonry were restored. The existing marble staircase was revitalized 
to meet ADA requirements. 

	� Accessibility and life safety upgrades consisted of a new fire alarm system, a fire 
pump installation and partial sprinkler systems, electrical service upgrades with 
new switchgear/distribution equipment, replacement of theatre stage lighting, an 
elevator addition, an addition of a foundation drain system and waterproofing to 
existing foundation walls, and a new rooftop DOAS unit to serve the locker room.

	� Rycon self-performed concrete, drywall, and casework. The project received a grant 
through the Redevelopment Assistance Capital Program (RACP).

RYCON’S SCOPE OF WORK

RYCON’S SCOPE OF WORK

COST
$4,800,000

SQ. FT.
54,000

Building for a nonprofit creates an extra layer of complexity when working within the 
restrictions of a wide variety of foundational and legislative grants. Rycon’s seasoned 
team shouldered those limited parameters seamlessly and with confidence to compete 
the project well under budget and within the numerous and dissimilar guideline 
requirements.

SEASONED TEAM

CARNEGIE OF HOMESTEAD PUBLIC SAFETY CENTER & OFFICE WOOD STREET FINANCIAL OFFICE

BLACK HOG BBQ RESTAURANT 

CARNEGIE MELLON MAKER WING

CHARTER SCHOOL YOSEMITE WAWONA HOTEL

The Rycon project team worked effortlessly 
and diligently with the architect and project 
stakeholders to modernize this historic 
building... the Rycon team rose above and 
beyond to create a turn-key ready space. 

DILIGENT

TERMINAL LEASING, INC.
LIBERTY AVENUE OFFICE

HISTORICAL PRESERVATION 
AWARD WINNER

COST
$20,100,000

SQ. FT.
138,000

COST
$8,800,000

SQ. FT.
27,600

COST
$4,300,000

SQ. FT.
20,000



Project Name City State Markets Type Owner/Owner-Rep Engineers  Contract Amount Completion Date

Hanover Crossing Mixed-Use Development Hanover MA Retail New PREP N/A $51,300,000 06/23/23

Plymouth Meeting Mall Redevelopment (Macy's Conversion to Dick's 
Sporting Goods, Burlington, Michaels & Tenant Spaces) 

Plymouth Meeting PA Retail Renovation PREIT Bohler $28,600,000 08/31/19

Monopile Mfg Facility - Circ Weld Building Paulsboro NJ Industrial, Office New Confidential
Gannett Fleming (Mech), Harman (Structural), 

NUCOR (Sruct Metal Bldg), Marathon (Civil)
$25,321,474 12/30/22

Monopile Mfg Facility - Paint & Blast Building #1 Paulsboro NJ Industrial, Office New Confidential
Gannett Fleming (Mech), Harman (Structural), 

NUCOR (Sruct Metal Bldg), Marathon (Civil)
$23,523,585 07/31/23

Deptford Mall Redevelopment - Sears Demo & New Tenant Space Deptford NJ Retail Renovation Macerich N/A $10,203,223 07/01/20

Monopile Mfg Facility - Site Development Area (SDA) Paulsboro NJ Industrial, Office New Confidential Marathon (Civil) $8,624,822 03/27/23

Valley Mall Redevelopment (Sears Conversion to Dick's Sporting 
Goods & Tenant Spaces) 

Hagerstown MD Retail Renovation PREIT N/A $8,600,000 02/28/20

Deptford Mall Redevelopment - Dick's Sporting Goods Fit-Out Deptford NJ Retail Renovation Macerich N/A $6,965,190 06/01/20

Willow Grove Shopping Center Building F Willow Grove PA Retail New Federal Realty Investment Trust (FRIT) Bohler $6,800,000 09/06/23

Bala Cynwyd on City Ave. Bala Cynwyd PA Retail Renovation Federal Realty Investment Trust (FRIT) Bohler $6,749,343 07/26/23

Plaza at Bensalem Redevelopment Bensalem PA Grocery, Retail Renovation CBRE/Katz Properties N/A $6,094,894 06/07/21

Little Beach Harvest Cannabis Dispensary Southampton NY Cannabis, Retail New Tilt Holdings/J2H Partners N/A $5,265,931 08/18/23

Inspira Medical Center Pediatric ED & Cath Lab Vineland NJ Medical Renovation Inspira Health Network N/A $4,400,000 08/01/23

Extra Space Storage - Philadelphia Philadelphia PA Retail, Storage, Warehouse Renovation Axela Group N/A $4,285,500 06/23/23

Virtua Birthing Center Voorhees NJ Medical New Aegis Property Group/Virtua Health N/A $4,094,000 01/30/21

401 North Broad Generator Fuel Tank Replacement Philadelphia PA Industrial Renovation North Broad Lessee, LLC N/A $3,700,000 04/08/23

Two Logan Square - Aon 16th Floor Philadelphia PA Financial, Office Renovation Aon/CBRE N/A $3,473,035 09/29/22

Chick-fil-A Penrose Philadelphia PA Food Service, Restaurant New Chick-fil-A
Willett (Structural), Kurzynske (MEP), Colliers 

(Structural)
$3,468,000 02/10/23

Chick-fil-A Deptford Deptford NJ
Food Service, Restaurant, 

Retail
Renovation Chick-fil-A N/A $2,875,000 06/13/23

Dick's Sporting Goods #81 The Court at Oxford Valley Fairless Hill PA Retail Renovation Dick's Sporting Goods N/A $2,478,320 10/04/23

University of Pennsylvania Tanenbaum Hall Journal Suite Philadelphia PA Education Higher Renovation University of Pennsylvania AKF $2,101,500 08/29/23

Chick-fil-A North Brunswick North Brunswick NJ Food Service, Restaurant Renovation Chick-fil-A N/A $2,039,354 11/26/21

Inspira Medical Center MRI Renovation Vineland NJ Medical Renovation Inspira Health Network N/A $1,835,000 10/01/23

Chick-fil-A Norristown Norristown PA Food Service, Restaurant Renovation Chick-fil-A/Jones Lang LaSalle N/A $1,720,000 07/08/22

Deptford Mall Redevelopment - Sitework Deptford NJ Retail Renovation Macerich N/A $1,711,391 06/02/21

Chick-fil-A Whitman Square Philadelphia PA Food Service, Restaurant Renovation Chick-fil-A N/A $1,454,470 05/10/21

HomeGoods at Cumberland Mall Vineland NJ Retail Renovation PREIT/Philadelphia Center Realty Associates N/A $1,453,831 11/26/21

Int'l Union of Operating Engineers Wellness Center Fort Washington PA Medical Office Renovation International Union of Operating Engineers N/A $1,393,680 04/24/23

Danbury Fair Mall Phase 2 Danbury CT Retail Renovation Macerich N/A $1,346,000 08/01/23

Gateway Shopping Center Facade Remodel Port Chester NY Retail Renovation M&J Wilkow Properties N/A $1,305,246 07/31/23

Ocean Heights Plaza Outparcel Renovation Somers Point NJ Retail Renovation Brixmor Property Group N/A $1,235,000 09/29/23

Willow Grove Shopping Center Building E Willow Grove PA Retail Renovation Federal Realty Investment Trust (FRIT) Bohler $1,229,754 06/12/23

PNC Bank Somerville Branch Somerville MA Bank, Financial, Retail Renovation PNC N/A $1,157,373 01/23/23

Andorra Shopping Center Facade Replacement Philadelphia PA Retail Renovation Federal Realty Investment Trust (FRIT) N/A $1,147,563 12/17/21

Communications Media, Inc. at 2000 Market St. 29th Floor Philadelphia PA Office Renovation Communications Media, Inc. N/A $1,100,000 09/30/20

Dartmouth Mall Tenant Landlord Work Dartmouth MA Retail Renovation PREIT N/A $1,073,420 09/29/23

Three Logan Square - Binswanger Headquarters Philadelphia PA Office Renovation Binswanger N/A $1,015,487 07/31/21

PNC Bank Quincy Quincy MA Bank, Financial, Retail Renovation (Fit-Out) PNC N/A $995,000 10/16/23

Humana MarketPoint - Philadelphia Philadelphia PA Medical Office Renovation Humana N/A $958,551 02/15/20

Anchor Health - 10 Presidential Blvd ABA (Applied Behavior Analysis) 
Therapy 

Bala Cynwyd PA Medical Office Renovation Anchor Health Properties N/A $949,000 10/04/23

Temple University Pearson-McGonigle Hall Panera Bread Fit-Out Philadelphia PA
Education Higher, Food 

Service
Renovation (Fit-Out) Aramark/Temple University N/A $853,880 08/04/23

Dick's Sporting Goods #83 Remodel Downingtown PA Retail Renovation Dick's Sporting Goods N/A $775,578 08/03/21

University of Pennsylvania ARCH Re-imaging Philadelphia PA Education Higher, Historic Renovation University of Pennsylvania
Urban Technologies (MEP/FP), Hunt 

Engineering (Structural)
$685,868 09/01/23

PNC Bank North Station Branch Boston MA Bank, Financial, Retail Renovation PNC N/A $684,919 02/04/22

Wanamaker Building Plaza Renovation Philadelphia PA Misc Renovation Wanamaker Office Lease N/A $683,000 12/30/20

Carbon Health Primary & Urgent Care - Philadelphia Philadelphia PA Medical Office Renovation Carbon Health N/A $674,165 04/21/23

Cannabis Dispensary - Limerick Limerick PA Cannabis, Retail Renovation Confidential N/A $664,500 04/21/23

Villanova University Garey Hall Sprinkler & Corridor Upgrades Villanova PA Education Higher Renovation Villanova University N/A $649,000 08/24/23

Stack's Bowers Galleries at 1735 Market Street Philadelphia PA Rec, Retail Renovation
Stream Realty (Owner's Rep)/Silverstein 

Properties (Bldg Owner)
N/A $640,000 10/15/21

7-Eleven #38579 at Suburban Station Philadelphia PA Food Service, Retail Renovation AR Spruce (formerly AthenianRazak) N/A $599,000 09/27/19

Anchor Health - 10 Presidential Blvd  Common Areas Bala Cynwyd PA Medical Office Renovation Anchor Health Properties/Carlyle Group (CPI) N/A $583,612 08/19/22

University of Pennsylvania Carolyn Lynch Greenhouse Systems 
Upgrade

Philadelphia PA Education Higher Renovation University of Pennsylvania N/A $569,468 09/11/23

Carbon Health Primary & Urgent Care - Montgomeryville Montgomeryville PA Medical Office Renovation Carbon Health N/A $551,732 01/27/23

Chick-fil-A Cheltenham Drive-Thru Modifications Wyncote PA
Food Service, Restaurant, 

Retail
Renovation Chick-fil-A/Jones Lang LaSalle N/A $537,500 09/17/23

Office Depot Warehouse/Distribution Center Decommissioning Bristol PA
Industrial, Office, 

Warehouse
Renovation Office Depot N/A $536,860 09/05/20

Carbon Health Primary & Urgent Care - Newtown Square Newtown Square PA Medical Office Renovation Carbon Health N/A $513,300 02/20/23

Two Logan Square - 18th Floor - Three Tenant Suites Philadelphia PA Office Renovation Brandywine Realty Trust N/A $510,330 03/31/21

Chick-fil-A Horsham Drive-Thru Modifications Horsham PA
Food Service, Restaurant, 

Retail
Renovation Chick-fil-A/Jones Lang LaSalle Bohler $505,000 07/14/23

Anchor Health - 100 Presidential Blvd  Common Areas Bala Cynwyd PA Medical Office Renovation Anchor Health Properties/Carlyle Group (CPI) N/A $481,338 12/21/22

Carbon Health Primary & Urgent Care - Jenkintown Jenkintown PA Medical Office Renovation Carbon Health N/A $480,500 01/06/23

Rycon Construction, Inc.
4.1 PROJECTS COMPLETED IN THE PAST FIVE YEARS WITHIN RYCON'S PHILADELPHIA OFFICE



Project Name City State Markets Type Owner/Owner-Rep Engineers  Contract Amount Completion Date

Environmental Protection Agency (EPA) Region 3 Headquarters Philadelphia PA Govt, Office Renovation (Fit-Out) James G. Davis Construction N/A $480,000 08/31/21

Int'l Union of Operating Engineers Office Fit-Out Fort Washington PA Office Renovation (Fit-Out) International Union of Operating Engineers N/A $395,072 05/07/21

Carbon Health Primary & Urgent Care - Marlton Marlton NJ Medical Office Renovation Jones Lang LaSalle/Carbon Health N/A $364,695 07/20/22

Carbon Health Primary & Urgent Care - Dresher Dresher PA Medical Office Renovation (Fit-Out) Jones Lang LaSalle/Carbon Health N/A $359,667 09/15/21

University of Pennsylvania Towne Building Office Suites Philadelphia PA Education Higher Renovation University of Pennsylvania N/A $334,232 04/03/23

Delaware State University Conrad Hall Dining Renovation Dover DE
Education Higher, Food 

Service
Renovation Sodexo/Delaware State University N/A $326,055 08/20/21

PBI (Pennsylvania Bar Institute) Give Back at Wanamaker Suite 1010 Philadelphia PA Education Higher, Office Renovation Wanamaker Office Lease N/A $306,948 03/30/22

Anchor Health - 100 Presidential Blvd 3rd Floor Bala Cynwyd PA Medical Office Renovation Anchor Health Properties/Carlyle Group (CPI) N/A $244,779 03/17/22

University of Pennsylvania SEAS 103 Moore Lab Renovation Philadelphia PA
Education Higher, 

Laboratory
Renovation University of Pennsylvania N/A $236,224 08/26/22

CHOP (Children's Hospital of Philadelphia) Behavioral Health Services 
Cedar Avenue Casework (Fabrication #0255 & Install)

Philadelphia PA Medical Renovation
Children's Hospital of Philadelphia (CHOP)/Target 

Building Group
N/A $229,375 08/01/23

CompuCom Distribution Center Upgrades Deptford NJ Industrial Renovation CompuCom N/A $228,517 02/01/22

Danbury Fair Malll Landlord Work Danbury CT Retail Renovation Macerich N/A $208,500 02/28/23

Three Logan Square - 37th Floor Marketing Suite Philadelphia PA Office Renovation Brandywine Realty Trust N/A $200,720 01/21/22

J. Crew at Hanover Crossing Hanover MA Retail Renovation (Fit-Out) PREP N/A $196,880 06/09/23

Ice Miller Law Office at 1735 Market Street 39th Fl Philadelphia PA Office Renovation Silverstein Properties N/A $186,691 06/01/21

University of Pennsylvania Meyerson Hall 1st Floor Restrooms Philadelphia PA Education Higher Renovation University of Pennsylvania Lor-Mar Mechanical (M/P), Shoreline Electric $186,500 08/18/23

Three Logan Square - 39th Floor Philadelphia PA Office Renovation Brandywine Realty Trust N/A $166,344 09/04/20

PNC Bank Horsham Vendor Finance Expansion Horsham PA Financial, Office Renovation PNC N/A $133,360 09/30/20

Dick's Sporting Goods Golf Galaxy Roll-Out North Wales North Wales PA Retail Renovation Dick's Sporting Goods N/A $113,826 04/09/21

Dick's Sporting Goods Golf Galaxy Roll-Out Oxford Valley Mall Langhorne PA Retail Renovation Dick's Sporting Goods N/A $107,914 04/09/21

Dick's Sporting Goods Golf Galaxy Roll-Out Mount Laurel Mount Laurel NJ Retail Renovation Dick's Sporting Goods N/A $106,806 04/02/21

Three Logan Square - 49th Floor Philadelphia PA Office Renovation Brandywine Realty Trust N/A $105,129 09/04/20

Liberty Cannabis Dispensary Vault Expansion - Krewstown Philadelphia PA Cannabis, Retail Renovation Holistic Industries/Liberty Cannabis N/A $92,521 04/02/21

University of Pennsylvania Stemmler Hall Peptilogics Equipment Lab 
Modifications

Philadelphia PA
Education Higher, 

Laboratory
Renovation University of Pennsylvania N/A $81,254 10/01/23

Dick's Sporting Goods Golf Galaxy Simulator Roll-Out East Hanover East Hanover NJ Retail Renovation Dick's Sporting Goods N/A $79,291 04/16/21

Endeavor Office at 1735 Market Street 53rd Fl Philadelphia PA Office Renovation Endeavor N/A $65,945 03/01/22

Deptford Mall Bonesaw Brewing - Landlord Work Deptford NJ
Food Service, Restaurant, 

Retail
Renovation Macerich N/A $65,280 01/31/22

Financial Office -  Radnor Villanova PA Financial, Office Renovation Confidential N/A $49,918 06/12/23

Two Logan Square - Doral Renewables Suite 1830 Philadelphia PA Office Renovation Brandywine Realty Trust N/A $45,250 02/01/22

University of Pennsylvania Hayden Hall Refurbishment Philadelphia PA Education Higher Renovation University of Pennsylvania N/A $41,985 01/10/23

Multi-Storefront Retail Space - Self-Perform Furniture Install Philadelphia PA Retail Renovation Falkbuilt N/A $41,150 03/03/23

Thomas Jefferson University Jefferson Residence Hall T&M Work Philadelphia PA
Education Higher, Multi-

Unit Residential
Renovation Target Building Co N/A $40,000 07/30/21

University of Pennsylvania Towne Building Alternate Delivery Route 
Door

Philadelphia PA Education Higher Renovation University of Pennsylvania N/A $34,000 03/12/23

Three Logan Square - 49th Floor Elevator Lobby Philadelphia PA Office Renovation Brandywine Realty Trust N/A $30,000 09/11/20

Two Logan Square - Suite 1830 Philadelphia PA Office Renovation Brandywine Realty Trust N/A $26,810 05/03/21

US Army Corps of Engineers Office of Council Kitchenette at 
Wanamaker Building 6th Floor

Philadelphia PA Office Renovation Amerimar Wanamaker Management Co. II Inc N/A $18,769 10/30/20

Dick's Sporting Goods Golf Galaxy Roll-Out Christiana Newark DE Retail Renovation Dick's Sporting Goods N/A $16,640 04/09/21

Plymouth Meeting Mall Landlord Repairs Plymouth Meeting PA Misc, Retail Renovation PREIT/Philadelphia Center Realty Associates N/A $14,117 09/04/20

Liberty Cannabis Dispensary Roof Repairs - Norristown Norristown PA Cannabis, Retail Renovation Holistic Industries/Liberty Cannabis N/A $6,838 10/01/20

Interim House Front Steps Philadelphia PA Multi-Unit Residential Renovation Public Health Management Corp N/A $6,825 07/30/20

Tiffany's Bakery at Suburban Station Philadelphia PA Misc Renovation Everstone Associates Inc. N/A $6,400 12/02/19

Temporary Wall at Suburban Station Philadelphia PA Misc Renovation AR Spruce (formerly AthenianRazak) N/A $6,267 12/02/19

Deptford Mall Redevelopment - Boxed Lunch Storm Repair Deptford NJ Retail Renovation Macerich N/A $5,481 11/08/19

Plymouth Meeting Mall Burlington Roof Drain Repairs Plymouth Meeting PA Misc, Retail Renovation PREIT/Philadelphia Center Realty Associates N/A $5,066 04/06/21



Project Name City State Markets
                             Type

Owner/Owner-Rep Engineers  Contract Amount Completion Date

Temple University Paley Hall College of Public 
Health 

Philadelphia PA
Education Higher, 

Medical
Addition, Renovation

Temple University/Department of 
General Services (DGS)

Bohler $72,444,000 08/01/25

Falls Township Municipal Complex Fairless Hills PA Govt, Office Renovation Falls Township RVE, Jones, AKF $19,230,000 07/18/24

University of Delaware Pencader Dining Hall Newark DE
Education Higher, 

Food Service
Renovation

University of Delaware/Brailsford & 
Dunlavey

N/A $16,000,000 01/31/25

Scandinavian Tobacco Group Office Building Bethlehem PA Office New Scandinavian Tobacco Company
Bohler (Civil), Barry Isett 

(MEP/Structural)
$12,343,000 TBD

Temple University Women’s Health Center Philadelphia PA
Education Higher, 

Medical
Renovation

Temple University/Department of 
General Services (DGS)

Barton Associates $9,390,000 12/27/24

Plymouth Township Municipal Campus 
Renovation

Plymouth 
Township

PA Govt, Office Renovation Plymouth Township N/A $8,752,800 11/01/23

Floor & Decor Woodbridge Woodbridge NJ Retail Renovation Floor & Decor N/A $4,738,620 10/27/23

Budget Store & Lock Self Storage - Shillington Shillington PA
Retail, Storage, 

Warehouse
Renovation

Whitney Development/Budget Store & 
Lock

N/A $3,536,484 01/05/24

Chick-fil-A Berlin Cross Keys Sicklerville NJ
Food Service, 

Restaurant, Retail
Renovation Chick-fil-A/Jones Lang LaSalle Colliers $2,207,000 12/03/23

Monell Chemical Senses Center Basement 
Renovation

Philadelphia PA Lab, Office Renovation Monell Center N/A $2,000,000 12/22/23

Main Line Health - Lankenau Medical Center 
Kitchen Hood

Wynnewood PA Medical, Food Service Renovation Aramark N/A $863,896 TBD

Carbon Reform Office Renovation Philadelphia PA Office Renovation PurePM N/A $508,890 02/23/24

Rycon Construction, Inc.
4.2 PROJECTS IN PROGRESS WITHIN RYCON'S PHILADELPHIA OFFICE



PURDUE UNIVERSITY
Bachelor of Science: Building Construction Management
Minor: Organizational Skills & Leadership

CAREER

NOTABLE PROJECTSPROJECT EXPERIENCE

Falls Township Municipal Complex
$19,200,000  |  Fairless Hills PA

Plymouth Township Municipal Campus Renovation
$8,800,000  |  Plymouth Twp PA

Temple Univ. Paley College of Public Health, LEED/WELL
$72,400,000  |  Philadelphia PA

Temple University Women’s Health Center
$9,400,000  |  Philadelphia PA

University of Pennsylvania Renovations
$4,300,000  |  Philadelphia PA

American University - 5 Buildings
$90,000,000  |  Washington D.C.

Swarthmore College Unified Science Center 
$46,600,000  | Swarthmore PA

Capital Health Replacement Hospital 
$359,500,000  |  Hopewell Township NJ

Stamford Hospital South Expansion
$311,000,000  |  Stamford CT

Nemours/Alfred I. DuPont Hospital for Children Expansion
$220,000,000  |  Wilmington DE

SugarHouse Casino Expansion
$164,000,000  |  Philadelphia PA

B2 Atlantic Yard, LEED Certified
$117,000,000  |  Brooklyn NY

Boeing V-22 Osprey Future Factory
$91,000,000  |  Ridley Township PA

Hanover Crossing Mixed-Use Development
$51,300,000  |  Hanover MA

Johnson & Johnson R&D Laboratory Expansion
$36,000,000  |  Spring House PA

Chick-fil-A - 10 Projects
$19,800,000 (combo)  |  PA & NJ

Deptford Mall Redevelopment
$17,200,000 (combo) |  Deptford Township NJ

Monopile Mfg Facility 
Cost Confidential  |  Paulsboro NJ

York Square Condominium
$16,300,000  |  Philadelphia PA

Scandinavian Tobacco Group Office Building
$12,300,000  |  Bethlehem PA

Valley Mall Redevelopment 
$8,600,000  |  Hagerstown MD

Willow Grove Shopping Center Buildings E & F
$8,000,000 (combo)  |  Willow Grove PA

Bala Cynwyd on City Ave.
$6,700,000  |  Bala Cynwyd PA

Two & Three Logan Square Office Renovations - 9 Projects
$5,500,000 (combo)  |  Philadelphia PA
(this includes AON insurance 4582)

Little Beach Harvest Cannabis Dispensary
$5,300,000  |  Southampton NY

Floor & Decor Woodbridge
$4,700,000  |  Woodbridge NJ

Inspira Medical Center Pediatric ED & Cath Lab
$4,400,000  |  Vineland NJ

Extra Space Storage - Philadelphia
$4,300,000  |  Philadelphia PA

401 North Broad Generator Fuel Tank Replacement
$3,700,000  |  Philadelphia PA

Budget Store & Lock Self Storage - Shillington
$3,500,000  |  Shillington PA

Dick’s Sporting Goods #81 The Court at Oxford Valley
$2,500,000  |  Fairless Hills PA

Carbon Health - 5 Projects
$2,300,000 (combo) |  PA & NJ

Monell Chemical Senses Center Basement Renovation
$2,000,000  |  Philadelphia PA

PNC Bank - 3 Projects
$2,000,000  (combo)  |  PA & MA

Inspira Medical Center MRI Renovation
$1,800,000  |  Vineland NJ

HomeGoods at Cumberland Mall
$1,500,000  |  Vineland NJ

Int’l Union of Operating Engineers Wellness Center
$1,400,000  |  Fort Washington PA

Danbury Fair Mall Phase 2
$1,300,000  |  Danbury CT

Gateway Shopping Center Facade Remodel
$1,300,000  |  Port Chester NY

Anchor Health - 10 & 100 Presidential Blvd Renovations
$1,300,000 (combo) |  Bala Cynwyd PA

Andorra Shopping Center Facade Replacement
$1,200,000  |  Philadelphia PA

Ocean Heights Plaza Outparcel Renovation
$1,200,000  |  Somers Point NJ

Dartmouth Mall Tenant Landlord Work
$1,100,000  |  Dartmouth MA

Jobs under $1,000,000 on MPL. No need to add to resume.

VICE PRESIDENT ROLE
Matt is involved in operational oversight including project management and 
preconstruction services. In addition, he is responsible for all field operations of 
the Philadelphia office. 

EDUCATION

OSHA 10-Hour
OSHA 30-Hour
ICRA 8-Hour
ASHE Healthcare Construction Certified
Master’s Certification, Six Sigma Black Belt

CERTIFICATIONS

+Additional projects available upon request

2020 - Present: Rycon Construction, Vice President, Philadelphia
2019 - 2020: Rycon Construction, Senior Project Manager
2016 - 2019: Skanska USA Buildings, Project Manager
2013 - 2016: Skanska USA Buildings, Sr. Project Engineer (MEP/Prefab)
2006 - 2013: Skanska USA Buildings, Project Engineer/BIM

Rycon Construction, Inc.  |  TEAM
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MATT PENTZ
VICE PRESIDENT, PHILADELPHIA

FALLS TOWNSHIP MUNICIPAL COMPLEX, FAIRLESS HILLS PA
$19,200,000 

	9 Rycon was awarded the general trades contract for this $30 million 
addition and alteration to the existing Municipal Complex. The 
completed building will be 60,000 sq. ft. 

	9 Major building assemblies include masonry cavity wall construction, 
upgraded metal panel and decorative masonry facades, aluminum 
framed curtainwall glass box creating two-story grand atriums at the 
building entrances, new EPDM roofing, and site work.

	9 The project will revamp the finance, parks/rec, police, clerks, tax 
collector, and public works spaces. The first floor police department 
will hold private offices, locker rooms, break room, evidence rooms, 
lab, and holding cells. The admin will be on the second floor along with 
a fitness center, community room, and incubator space.

PLYMOUTH TOWNSHIP MUNICIPAL CAMPUS RENOVATION, PLYMOUTH MEETING PA
$8,800,000

	9 Rycon was awarded the general trades contract for this $22.3 million 
50,000 sq. ft. municipal building renovation consisting of a 43,000 sq. 
ft. one-story renovation of the municipal building/police department 
and a 7,000 sq. ft. renovation of the public works building. The work 
was completed in 13 total phases.

	9 Site utilities included new electrical and water services as well as site 
prep and restoration for a new geothermal field/geothermal wells.

	9 The scope consisted of a roof replacement, asbestos abatement of 
the existing roof and select interior finishes, demolition of the sloped 
slab replaced with new steel infill slab on deck for the new city council 
meeting room, and renovations of all interior spaces.



FRANKLIN INSTITUTE KARABOTS PAVILION, PHILADELPHIA PA, LEED SILVER
$41,000,000

	9 This three-story, 53,000 sq. ft., LEED Silver Certified space houses the 
museum’s largest permanent exhibit, Your Brain, a climate-controlled 
traveling exhibition gallery, conference center, offices, and a new state-
of-the-art education center.  

	9 Additionally, the Pavilion added 8,000 sq. ft. of climate-controlled 
gallery space for traveling exhibits.

PHILADELPHIA UNIVERSITY
Master of Science
Construction Management

UNIVERSITY AT BUFFALO
Bachelor of Arts
Architecture

CAREER

NOTABLE PROJECTSPROJECT EXPERIENCE

PROJECT MANAGER ROLE
Natalie will be involved in preconstruction services including scheduling, 
estimating, VE, and early lead time procurement. This involvement will ensure 
a seamless transition into construction where Natalie will manage aspects 
in purchasing, scheduling, shop drawing submission, material availability, 
requisitions for payment, budget control, and permitting. Using Procore, she will 
monitor contracts, PO’s, submittals, RFI’s, and other necessary documentation.

EDUCATION

OSHA 30-Hour
CPR & First Aid
ACE Mentor Program Volunteer, 2016-2018

CERTIFICATIONS/MEMBERSHIPS

2021 - Present: Rycon Construction, Project Manager
2019 - 2021: Skanska USA Buildings, Assistant Project Manager
2013 - 2019: Skanska USA Buildings, Project Engineer
2013 - 2013: Skanska USA Buildings, Intern

NATALIE BRADSHAW
PROJECT MANAGER

Rycon Construction, Inc.  |  TEAM
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Franklin Institute Karabots Pavilion Addition, LEED Silver 
$41,000,000  |  Philadelphia PA 

CHOP New Patient Tower & Specialty Care Center Reno.
$198,000,000  |  King of Prussia PA

Inspira Medical Center Leading Edge Cancer Center 
$60,000,000  | Mullica Hill NJ

The Gallery Renovations, Fashion Outlets
$248,000,000  |  Philadelphia PA

HD MicroSystems Cleanroom Addition 
$6,000,000  |  Parlin NJ

Little Beach Harvest Cannabis Dispensary
$5,300,000  |  Southampton NY

Inspira Medical Center Pediatric ED & Cath Lab
$4,400,000  |  Vineland NJ

Inspira Medical Center MRI Renovation
$1,800,000  |  Vineland NJ

HomeGoods at Cumberland Mall
$1,500,000  |  Vineland NJ

Dartmouth Mall Tenant Landlord Work
$1,100,000  |  Deptford NJ

Deptford Mall Bonesaw Brewing - Landlord Work
$65,000  |  Deptford NJ

Compucom Distribution Center Upgrades
$229,000  |  Deptford NJ

Merck Sharp & Dohme Lab Demolition  
Rahway NJ 

Susquehanna International Group Office Fit-Out
Philadelphia PA

CHOP NEW PATIENT TOWER & SPECIALTY CARE CTR RENO., KING OF PRUSSIA PA
$198,000,000

	9 This Specialty Care Center includes 68 exam rooms, sports medicine 
gym, PT/OT gym, pediatric imaging, sleep center, urgent care, and 
ambulatory surgery center. 

	9 Responsible for managing phased renovations in the occupied 
medical setting, managed coordination of the construction schedule, 
and created and implemented ICRA work plans.

	9 The Patient Tower is a new 250,000 sq. ft., seven-floor hospital that 
holds 52 inpatient beds, a 16-bed PICU, and a 20-bay emergency 
department.



MIDDLE BUCKS INSTITUTE OF TECHNOLOGY
Vocational School
Construction/Carpentry

CAREER

NOTABLE PROJECTSPROJECT EXPERIENCE

Logos Academy
$20,000,000  |  York PA   

Sheppard Pratt Psychiatric Hospital at Elkridge
$98,000,000  |  Baltimore MD

Saint John’s Church
$26,000,000  |  Mechanicsville PA

Monell Chemical Senses Center Basement Renovation
$2,000,000  |  Philadelphia PA

Chipotle - 3 Projects  
$4,500,000  |  Central PA 

Members 1st Federal Credit Union
$3,800,000  |  Bethlehem PA

Patient First Urgent Care Facility
$3,000,000  |  Philadelphia PA

Car Dealership Renovations - 3 Projects
$3,000,000  |  Red Lion PA

Dartmouth Mall Tenant Landlord Work
$1,100,000  |  Dartmouth MA

Everside Health Medical Center Addition & Fit-Out 
$700,000  |  York PA

Mattress Firm + Orange Theory Fit-Out
$400,000  |  Reading PA

SUPERINTENDENT ROLE
Jeremy is responsible for the coordination of construction activities and will 
correspond with the Owner and design team. He will supervise Rycon’s on-site 
staff and is involved in all aspects of the work with special emphasis on the 
schedule, safety, and quality control.

EDUCATION

OSHA 30-Hour
CERTIFICATIONS

2023 - Present: Rycon Construction, Superintendent
2019 - 2023: Stewart & Tate, Superintendent
2017 - 2019: Keystruct Construction, Foreman/Carpenter
2005 - 2017: Jeremy Millar Contracting, Owner
1998 - 2005: Richard D. Poole, Carpenter

JEREMY MILLAR
SUPERINTENDENT

Rycon Construction, Inc.  |  TEAM
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SHEPPARD PRATT PSYCHIATRIC HOSPITAL AT ELKRIDGE, BALTIMORE MD
$98,000,000

	9 The new three-story, 155,000 sq. ft. building includes 85 in-patient 
beds, 4-day hospitals, psychiatric and urgent care outpatient services, 
administrative and community spaces serving the full spectrum of 
needs of the more than 3,000 patients SPHS sees annually.

	9 Programs are included for general adult, adolescent, young adult and 
geriatric patients. 

	9 The building also features secure outdoor courtyards and terraces, a 
gymnasium, and other features allowing for both internal and external 
secure patient movement most beneficial to recovery. 

LOGOS ACADEMY, YORK PA
$20,000,000 

	9 This campus expansion included a renovation of an existing space in 
the City of York Historic District for use as the instruction facility.

	9 The building provides space for art and science, standard classrooms, 
and chapel. 

	9 The work also included gallery space for media displays, offices, 
conference space, and a community hub for local organizations. 



From: Jeremy Millar
To: Patricia Strunk
Cc: Anthony Castelli
Subject: Re: Haverford Township Free Library Revocations and Expansion Project
Date: Monday, November 6, 2023 12:26:16 PM

Sent from my iPhone

Jeremy Millar  |  Superintendent, Philadelphia Region

Rycon Construction, Inc. 
Pittsburgh  |  Atlanta  |  Cleveland  |  Fort Lauderdale  |  Fort Myers  |  Houston  |  Philadelphia  |  Washington, DC
Two Logan Square, Suite 1800, Philadelphia, PA 19103
Mobile: 267-788-7430  |  jmillar@ryconinc.com  |  www.ryconinc.com

On Nov 6, 2023, at 12:18 PM, Patricia Strunk <pstrunk@ryconinc.com> wrote:

﻿
Hi Jeremy,

I have you listed as the Superintendent on the above project.  Please forward me your OSHA 30 card for me to provide to the owner.

Thanks,

Patricia Strunk  |  Estimating Assistant

Rycon Construction, Inc. 
Pittsburgh  |  Atlanta  |  Cleveland  |  Fort Lauderdale  |  Fort Myers  |  Houston  |  Philadelphia  |  Washington, DC
Two Logan Square, Suite 1800, Philadelphia, PA 19103
Mobile: 267-644-6955  |  Direct: 215-367-3122  |  pstrunk@ryconinc.com  |  www.ryconinc.com

mailto:jmillar@ryconinc.com
mailto:pstrunk@ryconinc.com
mailto:acastelli@ryconinc.com
https://nam10.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.ryconinc.com%2F&data=05%7C01%7Cpstrunk%40ryconinc.com%7C195c1b4f06c74b4f3c2f08dbdeed7710%7C43e08a04299d46d09ea0ade1988c5c54%7C0%7C0%7C638348883752523451%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=oWvyo5M6tClvyO032AjiiJbdRoErUaaAsrqrweAGf4w%3D&reserved=0
https://nam10.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.ryconinc.com%2F&data=05%7C01%7Cpstrunk%40ryconinc.com%7C195c1b4f06c74b4f3c2f08dbdeed7710%7C43e08a04299d46d09ea0ade1988c5c54%7C0%7C0%7C638348883752523451%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=oWvyo5M6tClvyO032AjiiJbdRoErUaaAsrqrweAGf4w%3D&reserved=0


BIDDER QUALIFICATION STATEMENT 

 

1. INTRODUCTION 

 

1.1 This document must be included as part of the Bid submission. Failure to submit a fully 

completed and executed Bidder Qualification Statement may be considered justification for 

rejection of the bid. 

 

1.2 This Bidder Qualification Statement is submitted with respect to the following project: ________ 

 

_____________________________________________________________________________________ 

 

2. GENERAL INFORMATION 

 

 

2.1 Name of Bidder: ______________________________________________________________ 

 

2.2 Address of Bidder: _____________________________________ 

 

    _____________________________________ 

 

    _____________________________________ 

 

2.3 Telephone No.:  _____________________________________ 

 

3. ORGANIZATIONAL BACKGROUND 

 

3.1 Type of Organization: 

 

□ Corporation     □ Individual 

□ Partnership     □ Joint Venture 

□ Other:  ______________________ 

 

3.2 How long has your organization been in business 

 

a. As a Contractor?  _______ years 

 

b. As a Contractor engaged in construction work of the type proposed under this 

Contract: ______ years 

 

C. Under your current business name? ______ years 

 

3.3 If the bidder is a corporation, complete this section: 

 

a. Date & State of Incorporation: ____________________ 

 

b. Names & Titles of Officers: 

 

X

13

13

13

2/18/2010

HAVERTON FREE LIBRARY

PRISM RESPONSE

70 HILLSIDE DRIVE

DRUMS, PA 18222

570-708-7666



   ______________________________, ______________________________ 

 

   ______________________________, ______________________________ 

 

   ______________________________, ______________________________ 

 

   ______________________________, ______________________________ 

 

   ______________________________, ______________________________ 

 

 

3.4 If the Bidder is other than a corporation, describe the structure of your organization 

including date of initiation as a business and list the principals involved: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

3.5 What portions of the work (i.e. trades work items, etc.) included in the proposed 

contract will be performed by subcontractors? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4. WORK HISTORY 

 

4.1 Attach or list the following information on similar projects which your organization has 

completed in the past five (5) years. Name and type of project, owner, engineer, 

contract amount, date of completion. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

Please see attached

N/A

Please see attached Completed Projects



 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.2 Attach or list the following information on similar project which your organization now 

has in progress. Name and type of project, owner, engineer, contract amount, 

scheduled date of completion. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.3 Attach or list the following information on projects which your organization has 

completed within the last five years, demonstrating experience with libraries and/or 

other public buildings with a high level of detail and finishes, complex renovations 

and/or new construction on tight urban sites, and renovations of historic buildings:  

Name and type of project, owner, engineer, contract amount, scheduled date of 

completion. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

Please see attached Projects in Progress

Please see attached.



  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.4 Has your organization ever defaulted on or otherwise failed to complete any work under 

contract? If so, note the circumstances: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.5 Has any officer, partner or principal of your organization ever been an officer, partner or 

principal of another organization which defaulted on or otherwise failed to complete 

any work under contract? If so, note the circumstances: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.6 Provide the construction experience (length, type) of the principal individuals of your 

organization which would be assigned to perform the proposed work under this 

Contract: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5. RESPONSIBLE CONTRACTOR CERTIFICATION - RESPONSES IN THIS SECTION REQUIRED WHEN 

BID AMOUNT IS $250,000 OR MORE. 

 

5.1 Does your firm have all valid, effective licenses, registrations or certificates required by 

federal, state, county or local law, including by not limited to, licenses, registrations or 

No.

No.

Please see attached Resumes.



certificates required to (a) do business in the designated local; and (b) perform the 

contract work it seeks to perform. These shall include, but not limited to, licenses, 

registrations or certificates for any type of trade work or specialty work which the firm 

proposes to self-perform? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.2 Does your firm meet the bonding requirements for the contract, as required by 

applicable law or contract specifications and any insurance requirements, as required by 

applicable law or contract specifications, including general liability insurance, workers 

compensation insurance and unemployment insurance requirements? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.3 Has your firm been debarred by any federal, state or local government agency or 

authority in the past three (3) years? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.4 Has your firm defaulted on any project in the past three (3) years? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.5 Has your firm had any type of business, contracting or trade license, registration, or 

other certification suspended or revoked in the past three (3) years? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.6 Has your firm been cited for a willful violation of federal or state safety laws in the past 

three (3) years? 

 

  _____________________________________________________________________ 

 

Yes.

Yes.

No.

No.

No.

No.



  _____________________________________________________________________ 

 

 

5.7 Has the firm or owners been convicted of any crime relating to the contracting business 

by a final decision of a court or government agency in the past ten years'? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.8 Has the firm, within the past three years, been found in violation of any law applicable 

to its contracting business, including but not limited to, licensing laws, tax laws, prompt 

payment laws, wage and hour laws, prevailing wage laws, environmental laws or others, 

where the result of such violation was the payment of a fine, back pay damages or any 

other type of penalty in the amount of $1,000 or more? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.9 Will your firm pay all craft employees that it employs on the project the current wage 

rates and benefits as required under applicable federal, state, or local wage laws? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.10 Does your firm participate in a Class A Apprenticeship Program for each separate trade 

or classification in which it employs craft employees and will continue to participate in 

such program or programs for the duration of the project? 

 

For purposes of this section a Class A Apprenticeship Program is an apprenticeship 

program that is currently registered with and approved by the U.S. Department of Labor 

or a state apprenticeship agency and has graduated apprentices to journeyperson status 

for a least three (3) of the past five (5) years. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.11 If your firm is identified as the lowest responsible bidder or otherwise selected as the 

prospective awardee or as a subcontractor of an awardee, will you provide the 

appropriate documentation, as determined by Haverford Township, to verify it meets 

the requirements of the Responsible Contractor Ordinance for each trade or 

No.

No.

Yes.

N/A



classification of craft workers it will employee on the project? This verification shall be 

provided prior to performance of work by the firm. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.12 Does your firm have all other technical qualifications and resources, including 

equipment, personnel and financial resources, to perform the referenced contract, or 

will obtain same through the use of qualified, responsible subcontractors? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.13 Will your firm will maintain all qualifications, resources and capabilities referenced in 

this certification throughout the duration of the project? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.14 Will your firm notify Haverford Township within seven (7) days of any material changes 

to all matters attest to in this certification? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.15 Does your firm understand that the Contractor Responsibility Certification required by 

this section shall be executed by a person who has sufficient knowledge to address all 

matters in the certification and shall include an attestation stating, under the penalty of 

perjury, that the information submitted is true, complete and accurate? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

If a firm or a firm's subcontractor(s) fails to provide responses as required by this section, it shall 

be disqualified from bidding. No action of any nature shall lie against Haverford Township 

because of its refusal to accept a bid for failing to provide information required by this section. 

 

As part of the review process of at least 30 days, Haverford Township shall ensure that the 

required Contractor Responsibility Certification, the Subcontractor List, and the Subcontractor 

Yes.

Yes.

Yes.

Yes.

Yes.



Responsibility Certifications have been submitted and properly executed. This section shall also 

be used for Subcontractors, when applicable. 

 

A construction manager, general contractor or other lead or prime contractor shall not be 

permitted to use a subcontractor on any work for Haverford Township unless it has identified 

the subcontractor on its Subcontractor List and provided a Subcontractor Responsibility 

Certification. 

 

 

6. REFERENCES 

 

6.1 Bonding Company ________________________________________ 

 

  And Agent  ________________________________________ 

 

 

6.2 Bank   ________________________________________ 

 

6.3 Trade   ________________________________________ 

 

     ________________________________________ 

 

 

7. FINANCIAL STATEMENT 

 

7.1 Attach a copy of a recent financial statement as prepared by your auditor. 

 

 

8. CERTIFICATION 

 

8.1 This Bidder Qualification Statement has been prepared on behalf of the following 

organization: 

 

 

Name of Organization:  ________________________________________ 

 

 

 

Name of Preparer:   ________________________________________ 

 

Title of Preparer:   ________________________________________ 

 

 

Date:   ________________________________________ 

 

8.2 AFFIDAVIT 

 

State of _____________________________, County of ___________________________ 

Aegis Security Insurance Company

Mahorsky Group

First Natinoal Bank

Please see attached Bank & Trade References

PRISM Response, LLC

Gary Skuba

General Manager

11/6/2023

Pennsylvania Luzerne

Please see attached





 
 

Major Projects Completed 
 
 
Louisiana Chemical Dismantling – Invista, Wilmington, NC 
Contact: Jay Schwall      Type:  Floor Tile, Pipe Insulation, 
  24 27th Street        Boiler Insulation, Roofing 
  Kenner, LA  70062     Contract: $3,300,000 
  504-464-0770      Completion: October 2015 
 
 
Louisiana Chemical Dismantling – Motiva Port Arthur, TX 
Contact:  Jay Schwall      Type:  Thermal system insulation 
  24 27th Street        abatement 
  Kenner, LA  70062     Contract $2,980,000 
  504-464-0770      Completion: December 2018 
 
 
Bierlein Companies, Inc. – Harvey Couch Plant Stamps, AR 

Contact: Phil Crannell      Type:  Abatement of Mus, pipe wrap 
  2000 Bay city Road       boiler fire brick, asphalt roofing 
  Midland, MI  48642       flooring, mastic, transite 
  989-698-2268      Contract: $2,942,2000 
         Completion: October 2018 
 
 
Bierlein Companies, Inc. – Duke Energy Sutton Plant, Wilmington, NC 
Contact: Patrick Wurtzel      Type:  Floor tile, pipe insulation 
  2000 Bay City Road       Boiler insulation 
  Midland, MI  48642     Contract: $2,698,000 
  989-496-0066      Completion June 2016  
 

 

Michelin, North America - BF Goodrich, Tuscaloosa, AL 
Contact:  Bill Macintosh      Type:  Pipe, Transite, Tank Insulation,   
  401 Antioch Church Road      VAT  
  Greenville, SC  29605     Contract: $2,597,207  
  864-458-0417       Completion: June 2013  
 
 
Frontier Industrial Corporation – Dow Chemical, Freeport TX – Power 3 

Contact: Brian Cymerman     Type:  Pipe transite/mastic, boiler 
  500 Seneca Street, Suite 504      insulation 
  Buffalo, NY  14204     Contract: $2,594,465 
  716-447-7587      Completed: January 2018 
 
 
 

 



 
 

Major Projects Completed 
 
 

Frontier Industrial Corporation - Dow, Texas City, TX 

Contact: Brian Cymerman     Type:  Asbestos Abatement of Various 
  26 Mississippi Street       Materials 
  Buffalo, NY  14203     Contract: $2,050,000 
  716-447-7587      Completion: September 2014 
 
 

Moses B. Glick, LLC - Kodak Buildings 53/54 
Contact: Mark Frank       Type:  VAT/Mastic, Pipe Insulation 
  16 Breeze Park Drive       Gaskets, Roof, Windows, Duct/ 
  Fleetwood, PA  19522       Machine Insulation 
  610-944-8600      Contract: $1,820,000 
         Completion: June 2015 
 
 
Strauss Industries - RG Steel. Steubenville, OH 
Contact: Ken Burns      Type:  Pipe Insulation, Delaminated  
  35th & McColloch Street       Ground Cleanup 
  Wheeling, WV  26003          Contracts to Date:  $ 1,768,557    
  304-748-0699        
 
 
The Pennsylvania State University – Various Campus locations 

Contact:   Mike Burke      Type:  Transite ceiling, VAT/mastic 
  106 Physical Plant Building      Duct insulation, fireproofing,  
  University Park, PA  16802      ACM sheet vinyl & adhesive, 
  814-865-6391        Lead clean up, DEMO – non 
           acm block walls 
             Contracts to Date:  $1,765,176 
 
 
Bierlein Companies, Inc. – UGI Hunlock Creek Energy, Hunlock Creek, PA 
Contact: Ron Bierlien      Type:  Pipe, Boiler and Duct Insulation, 
  2000 Bay City Road       Transite siding 
  Midland, MI  48642     Contract: $1,746,000 
  989-496-0066      Completion: January 2015 
 
 
Precision Demolition – University of Texas Welch Hall Phase 2 

Contact: Peter Fallon      Type:  Asbestos abatement of various 
  1125 East State Hwy 121      materials 
  Lewisville, TX  75057     Contract: $1,710,476 
  972-434-0800      Completion: December 2018 
 
 
  



 
 

Major Projects Completed 
 
 
 
KCOM Environmental – Riverton Generating Plant, Riverton, KS 
Contact: Steve Sheridan      Type:  Asbestos abatement within an 
  1884 E. Fabyan Parkway      industrial facility 
  Batavia, IL  60510     Contract: $1,684,672 
  513-250-5225      Completion June 2017 
 
 
MBJ3 – DFW Airport – Terminal E 

Contact: Charlie Williams      Type:  Fireproofing, Pipe insulation 
  3003 South Service Road, Trailer C-2     Plaster, drywall, floor tile  
  DFW Airport, TX  75261       and mastic 
  817-207-9663 (cell)     Contract: $1,667,270 
         Completed: August 2017 
 
 
EMJ Corporation - jcpenney, West Palm Beach, FL 
Contact: Steve Provines      Type:  Floor tile/mastic, fireproofing 
  2034 Hamilton Place Boulevard      Interior Demo 
  Suite 400      Contract: $1,643,000 
  Chattanooga, TN  37421    Completion: September 2013 
  781-891-0101 
 
 
Bierlein Companies, Inc. - Robinson Power Plant, Hartsville, SC 

Contact: Ron Bierlien      Type:  Pipe Insulation, Tank Insulation 
  2000 Bay City Road       Boiler Insulation 
  Midland, MI  48642     Contract: $1,403,400 
  989-496-0066      Completion: August 2014 
 
 
Louisiana Chemical Dismantling - Yorktown Refinery, Newport News, VA 
Contact: Jay Schwall      Type:  Pipe Insulation, Tank Insulation 
  24 27th Street        Boiler Transite   
  Kenner, LA  70062     Contract: $1,385,200 
  504-464-0770      Completion: September 2013 
 
 
Jackson Demolition – Flint Hills Resource, Port Arthur, TX 

Contact: Christian Korver      Type:  TSI Pipe and Tank Insulation, 
  2200 Maxon Road Extension      Floor Tile/Mastic, Roofing, 
  Schenectady, NY  12308      Transite, lab tables, fire seals 
  518-374-3366      Contract: $1,142,000 
         Completion March 2015 
 
 



 
 

Major Projects Completed 
 
 
 
Faros Properties – Nova Towers, Bldgs. 1 & 2, Pittsburgh, PA 
Contact: Michael Speicher     Type:  Interior Demolition and 
  Nova Place        Abatement of tenant spaces 
  Pittsburgh, PA  15212     Contract: $1,040,181 
  412-231-3400      Completion: August 2017 
 
 
PA Department of Transportation - Diamond Furniture, Philadelphia, PA 

Contact/Consultant: Rob Rowley     Type:  Abatement prior to Demo 
   Skelly & Loy, Inc.    Contract: $781,985 
   449 Eisenhower Boulevard Suite 300  Completion: March 2012 
   Harrisburg, PA  17111     
   717-232-0593  
 

 

Skelly & Loy, Inc. – Walnut Lane Bridge, Philadelphia, PA 

Contact: Rob Rowley      Type:  Removal of ACM expansion  
  449 Eisenhower Boulevard, Suite 300     joints within bridge structure 
  Harrisburg, PA  17111     Contract: $725,000 
  717-23-0593      Completion: September 2017 
 

 

Bierlein Companies, Inc. - Holcim Plant, Clarksville, MO 
Contact:  Keith Osmon     Type:   Pipe, Transite, VAT 
   2000 Bay City Road    Contract: $724,160  
   Midland, MI  48042    Completion: December 2011 
   989-496-0066  
 
 
Donald E. Reisinger, Inc. – West Chester University 

Contact:  Terri Nelson     Type:  ACM Plaster ceiling, floor tile 
   717 East Washington Street     and caulking 
   West Chester, PA  19380   Contract: $636,104 
   610-696-6921     Completed: April 2017 
 
 
North American Dismantling Corp. - P.H. Glatfelter, Spring Grove PA Facility 

Contact: Bob Herbert      Type:  Pipe, Tank, Duct, Boiler Wall 
  384 Lake Nepessing Road      Insulation, Transite 
  Lapeer, MI  48446     Contract: $630,647 
  810-664-2888      Completion: September 2014 
 
 
 

 



 
 

Major Projects Completed 
 
 

 

Owens Brockway Glass Container 

Contact: D. Randy Phillips     Type:  VAT, Mastic, Caulking, Pipe 
  Two O-I Plaza      Contract: $598,660 
  One Michael Owens Way    Completion: August 2014   
  Perrysburg, OH  43551-2999 
  567-336-7543 
 
 
Bradenburg Industrial SE – Dow 1200 Block, Freeport, TX 

Contact: Eric Ahlgren      Type:  VAT and mastic on pipe 
  2625 S. Loomis Street     Contract: $584,000 
  Chicago, IL  60609     Completed: December 2017 
  312-326-5800 
 
 

Precision Demolition – University of Texas, Welch Hall 

Contact: Landon Alford      Type:  Pipe & Duct insulation, transite 
  1125 TX-121 Bus       duct & panels, sheetrock walls 
  Lewisville, TX  75057       Floor tile/mastic, waterproofing 
  972-434-0800        mastiic 
         Contract: $580,013 
         Completed: June 2016 
 
 
The School Board of Broward County, FL – Deerfield Beach Elementary School 

Contact: Richard Rosa      Type:  Lead Abatement 
  3775 SW 16th Street     Contract: $580,000 
  Ft. Lauderdale, FL  33312    Completion: September 2015 
  754-321-4205 
 

 

Bierlein Companies, Inc. - Philips Lighting Plant - Danville, KY 

Contact: Ron Bierlein      Type:  Pipe w/Friable ACM  
  2000 Bay City Road     Contract: $579,000 
  Midland, MI  48642     Completion: March 2014 
  989-496-0066 
 

 

Commercial Liability Partners, LLC – Koppers Clairton, PA 

Contact: Jesse Froh      Type:  Pipe and tank abatement 
  17014 New College Avenue, Suite A   Contract: 575,000 
  Wildwood, MO  63040     Completion: July 2018 
  314-227-8316 
 

 



 
 

Major Projects Completed 
 
 

 

Plains Maketing, LP – Power Station Block 
Contact: Durand Strickland     Type:  Pipe, roof, flooring, boiler 
  PO Box 4648      Contract: $473,850 
  Houston, TX  77210     Completion: March 2015 
  757-898-9619       
 

 

Motorola Specific, Inc. - Motorola Phase 2 
Contact: Brett Colleran      Type:  Interior Demo and mastic 
  8000 West Sunrise Boulevard    Contract: $476,075 
  Plantation, FL   33322     Completion: June 2014 
  305-609-6858 
 

 

The Louis Berkman Company – Former Follansbee Steel 

Contact: Jennifer Gloff      Type:  Asbestos Abatement of Various 
  3300 North 7th Street       Materials 
  Steubenville, OH  43952    Contract: $458,990 
  740-282-3633      Completion: January 2015 
 

 

Dow / Texas City, TX 

Contact: Seth Snider      Type:  Pipe, Transite 
  2625 S. Loomis Street     Contract: $438,000 
  Chicago, IL  60608     Completion: July 2012 
  312-326-5800 
 

 

RIDC of Southwestern Pennsylvania – Manor II, McKeesport, PA 

Consultant: Ryan Dowling      Type:  Lead paint stabilization 
  22 S. Linden Street       and re-paint 
  Duquesne, PA  15110     Contract: $412,825 
  412-469-9331      Completed: January 2018 
 

 

Precision Demolition – Renovations at Hunter Plaza, Ft. Worth, TX 

Contact: Landon Thompson     Type:  R&D Sheetrock, Ceiling Texture 
  1125 East State Highway 121      Pipe Insulation, Flooring 
  Lewisville, TX  75057     Contract: $389,237 
  281-846-3809      Completion: December 2014 
 
 
 

 

 



 
 

Major Projects Completed 
 
 

 

ABS Building Systems Integrators – First Energy Fairmont, WV 
Contact: James Heinbaugh, Jr.     Type:  Abatement of floor tile/mastic 
  1900 Fifth Avenue       and pipe 
  McKeesport, PA  15132     Contract: $321,537 
         Completed: January 2019  

 
 
Ontario Specialty Contractors - Honeywell International 

Contact: Peter Hartung, Jr.     Type:  Boiler, Thermal System,  
  300 Ganson Street       Transite, VAT, Mastic, Vent 
  Buffalo, NY  14203       Stacks, Flashing/Windows 
  716-856-3333 Ext 320     Contract: $300,000 
 
         Completion: January 2014 
 
 
Kippins Industries, Inc. - TMK IPSCO Demo 
Contact: Vito Monaco      Type:  Rotary Kiln Insulation, 
  4194 Green Garden Road      Pipe Insulation, Transite, Demo 
  Aliquippa, PA  15001     Contract:  $363,000 
  724-495-6200      Completion: May 2013 
 
 
University of Pittsburgh Applied Research Center (U-PARC) - Various Locations 

Contact: Dennis Kolakowski     Type:  Pipe, Floor tile/mastic, 
  Oxford Development Company      Fittings, Fume hoods 
  3170 William Pitt Way           Contracts to Date:  $314,474 
  Pittsburgh, PA  15238    

412-826-5073 
 
 
Bradenburg Industrial Service Co. – Dow Deerpark, TX   
Contact: Erie Schreiner      Type:  Pipe Abatement 
  2625 S. Loomis Street     Contract: $310,000 
  Chicago, IL  60609     Completion: April 2018 
  610-691-1800 
 
 
Masonic Village of Elizabethtown – Steam Tunnel 

Contact: Sharon Sites      Type:  Pipe insulation 
  251 Park Avenue     Contract: 276,100 
  Chambersburg, PA  17201    Completion: July 2016 
  717-264-5559 
 
 



 
 

Major Projects Completed 
 
 
 
Northeast Industrial Services – Reading Anthracite 

Contact: Bill Williams      Type:  ACM Pipe and Tank, 
  207 N. Shamokin Street       Exterior Transite 
  Shamokin, PA  17872     Contract: $258,796 
  570-644-2020      Completed: September 2017 
 
 
Walmart Stores, Inc. - Walmart, Summerville, SC 
Contact: Tim McDowell      Type:  VCT, Black Mastic, Laminate 
  2001 SE 10th Street     Contract: $235,000 
  Bentonville, AR  72716-0550    Completion: May 2014 

479-204-0223 
 
 
URS Corporation - Transcontinental Pipeline, Scottsville, VA 

Contact: Ricky Patterson      Type:  Boiler Transite 
  10550 Richmond Avenue    Contract: $228,817 
  Suite 155      Completion: December 2011 
  Houston, TX  77042 
  434-286-2051 
 

 

Glenn Springs Holdings, Inc. - Occidental Chemical, Muscle Shoals, AL 

Contact: Bob Neilson      Type:  Pipe, Transite, Floor Tile 
  PO Box 485        Tank Insulation   
  Addison, TX  75001     Contract: $200,000 
  972-687-3507      Completion: March 2011 
 
 
Indiana University of Pennsylvania 

Contact: Ruth Succheralli     Type:  Floor tile/mastic, ACM Drywall 
  Robertshaw Building       ACM ceiling plaster, spray on 
  650 South Thirteenth Street      Mold remediation 
  Indiana, PA  15705          Contracts to Date:   $169,657 
 
 

Skelly & Loy – SR95 BSR James & Bridge Streets 

Contact: Rob Rowley      Type:  ACM abatement of parcels 
449 Eisenhower Boulevard, Suite 300     prior to Demo by others 

  Harrisburg, PA  17111     Contract: $152,668 
         Completion: March 2015 
 

 

 

 



 
 

Major Projects Completed 
 
 

 

Walmart Stores – Walmart #0326 – Higginsville, MO 
Contact: Dave Black      Type:  ACM Floor tile/mastic 
  2001 S.E. 10th Street     Contract: $52,695   
  Bentonville, AR  72716     Completed: August 2016 
  479-586-0872   
 
 



 
 

Projects in Progress 
 
 

 

Louisiana Chemical Dismantling – Motiva Port Arthur, TX 

Contact: Jay Schwall      Type:  Thermal system insulation 
  24 27th Street        abatement 
  Kenner, LA  70062     Contract: $2,980,000 
  504-464-0770              
 
 
Bierlein Companies, Inc. – Harvey Couch Plant Stamps, AR   

Contact: Phil Crannell      Type:  Abatement of Mus, pipe wrap 
  2000 Bay City Road       boiler fire brick, asphalt roofing 
  Midland, MI  48642       flooring, mastic, transite,  
  989-698-2268        gaskets 
         Contract: $2,942,200 
 
Nova Chemical, Inc. – Nova Chemical Power House Monaca, PA 

Contact: Dave Novak      Type:  Removal of TSI throughout 
  400 Frankford Road       power house 
  Monaca, PA  15061     Contract: $1,970,895 
 
 

Precision Demolition – JJ Pickle Federal Building Austin, TX 
Contact: Landon Alford      Type:  Abatement of duct insulation, 
  1125 State Highway 121      pipe insulation, floor tile/mastic 
  Lewisville, TX  75057     Contract: $808,229 
  281-846-3809 
 
ABS Building Systems Integrators – First Energy Fairmont, WV 
Contact: James Heinbaugh, Jr.     Type:  Abatement of floor tile/mastic 
  1900 Fifth Avenue       and pipe 
  McKeesport, PA  15132     Contract: $392,859  

      
 

DPR Construction – JFK Bed Tower & ED Expansion Atlantis, FL 
Contact: Chris Parades      Type:  Interior Demolition 
  1301 E. Broward Boulevard, Suite 300   Contract: $312,733 
  Ft. Lauderdale, FL  33301       

954-991-6200 
 
 

 
 
 
 
 
 



 
 

Projects in Progress 
 
 
 
 
 
 
 
 
 

 
 



 

 

COMPANY INFO 

Prism Response, LLC         FEIN:  36-4666890 
State of Incorporation:   PA         DUNS # 96-171-4826 
Date of Incorporation:  2/18/10        SIC Code:  1799 
           NAICS Code:  562910 
 

OFFICERS 
 

Shawn P. Regan, President        Nick Battaglia, CFO         John Regan, Executive VP  Dulcia Maire, Executive VP 
130 Foxtail Drive                          2006 Berden Court         482 Hillside Avenue  548 Via Genova  
 Plum, PA  15239                          Allison Park, PA  15102         Monroeville, PA  15146  Deerfield Beach, FL  33442 
  
 

BANK REFERENCES        BONDING COMPANY 
 

First National Bank        Mahorsky Group 
Contact: Brad Johnston       Contact:  Scott Mahorsky 
One North Shore Center       2100 Quaker Pointe Drive 
12 Federal Street, Suite 500       Quakertown, PA  18951 
Pittsburgh, PA  15212       Phone:  215-536-0253 
Phone:  412-359-2610       Fax:  866-643-6217 
Email:  JohnstonB@fnb-corp.com      Email:  smahorsky@mahorskygroup.com 
 

 
 
 

TRADE REFERENCES 
 

Amerisafe        Airgas  
Account # 500102        Account # 1349078 
Contact:  Mike Bazzone       4349 William Penn Highway 
3990 Enterprise Court       Murrysville, PA  15668 
Aurora, IL  60504        Phone: 724-327-1480 
Phone:  412-657-3339       Fax: 724-327-8182 
Fax:  412-871-5745        
Email:  cmiller@amerisafe.net       

Iron City Express 
          Contact:  Mike Spinelli 

Allegheny Global Environmental, Inc.      1306 Main Street 
Contact:  Tammy Seiler       Glenwillard, PA  15046 
37 W. Main Street        Phone:  724-457-2727 
Carnegie, PA  15106       Fax:  724-457-9441 
Phone:  412-278-5400 
Fax:  412-278-5404 
Email:  dclayton@aaglo.com 
 

      
 
  
     

mailto:JohnstonB@fnb-corp.com
mailto:smahorsky@mahorskygroup.com
mailto:cmiller@amerisafe.net
mailto:dclayton@aaglo.com


 
 
 
 
 

 

Dave Gostynski 
 
 
Supervisor 

 
Mr. Gostynski has over 21 years in the abatement industry and is presently responsible for crew 
management, project documentation, and job safety. 

 
 
Training / Licenses 

 
• National Asbestos & Environmental Training Institute, Asbestos 

Contractor/Supervisor Initial Course (40 hour course) 
• Criterion Laboratories, Inc., Asbestos Contractor/Supervisor Refresher Course (8 hour 

course) 
• Connecticut Asbestos Supervisor License 
• Maryland Asbestos Supervisor License 
• Massachusetts Asbestos Supervisor License 
• New Jersey Asbestos Supervisor License 
• New York Asbestos Supervisor License 
• Pennsylvania Asbestos Supervisor License 
• Virginia Asbestos Supervisor License 
• American Red Cross Adult First Aid & CPR 

 
 
 
Key Projects Include: 

 
• UGI Development Co.,  Hunlock Creek, PA   January 2015 
 Pre-Demo Powerhouse  Abatement    $ 1,746,000 
 
• Owens-Illinois Glass Container, Inc., Brockway, PA      May 2014 
 #76 E&R Building Abatement & demolition   $    599,660 

 
• Home Leasing, Inc., North Syracuse, NY  May 2013 

Centerville Apartments Abatement    $   594,506 
 

• Honeywell, Inc., West Hartford, CT  January 2014 
Dunham Bush Pre-Demo Abatement    $   330,822 

 



 
 
 

Gary A. Skuba 

 
General Manager 

 
 Mr. Skuba has over 30 years' experience in the abatement industry.  As general manager, his duties   
 include project design, estimating, client contact, subcontractor coordination, personnel supervision 
 and operations. 
 

Career Highlights 

 

 Mr. Skuba was president and chief estimator of a large abatement company located in 
eastern Pennsylvania.  Prior to his tenure as president, he served as project 
superintendent, estimator, vice president and chief estimator. 

 

 As chief estimator, he restructured the estimating department, including the creation of 
systems to establish and maintain a database of past production information, the creation 
of a procedures manual to train new estimators and to control the estimating and bid 
review functions.  He also designed an upgrade of the company's in-house computer 
estimating program. 

 

 Mr. Skuba, as president, re-emphasized the role of quality control at all levels in the pursuit 
of customer satisfaction, and in doing so, increased repeat business as a percentage of 
revenue to 85%. 

 

Education / Training 

 

 BBA in Business Administration, Texas Technological University, 1987 

 White Lung Association Asbestos Abatement Supervisor (32 hour course) 

 Georgia Institute of Technology Lead Based Paint Abatement 

 Leadtec Services, Inc. Lead Bases Paint Abatement & HUD Guidelines 

 National Asbestos & Environmental Training Institute AHERA Project Designer Course 

 Indoor Air Quality Association, Inc. Certified Mold Remediator (CMR) 

 
 

 
 



 

 

  

 

JAMES WHITE 
Position/Title: Project Coordinator 
Company: PRISM Response, LLC 
 

Qualifications 
Mr. White has over 30 years’ in the construction and environmental remediation industry with concentration in asbestos and lead abatement, 
mold remediation and demolition segments.  Current responsibilities include crew management, project documentation and client relations.  
He is responsible for safety in a variety of environments including industrial, commercial and public facilities by ensuring all work is completed 
within compliance of all local, state and federal regulations. 
 

Education/Training  
▪ Asbestos Supervisor/Contractor Initial Training (40 hour course) 
▪ Asbestos Supervisor/Contractor Refresher Course ( 8 hours course annually) 
▪ DOT/FMC397 Transportation of Hazardous Materials Health and Safety Training 
▪ American Red Cross Adult CPR, AED & Standard First Aid Training 
▪ ICRA 
▪ TWIC Credentials 
▪ Asbestos Supervisor License – PA, NY, OH, WV, VA, MI, DE, IN, KY, MD, NC, SC, KS 

 

Relevant Experience 
UGI Hunlock Creek Power Plant, Wilkes Barre, PA. Mr. White was project coordinator of the interior and exterior decommissioned fossil 
plant.  The project consisted of containing and removing ACM.  The plant was an enclosed structure consisting of 5 boilers – 130’ feet in height 
that had to be stripped of ACM between boiler plates.  The structures exterior transite panels were then removed using aerial lifts.  Oversight 
of daily operation included scheduling multiple crews of 30 men to ensure a safe and timely removal.  The project was completed within the 
scheduled allotment and budget.  Mr. White was responsible for the overall safety and execution of the project. 
 
Glatfelter Paper Mill, York, PA. Mr. White was the project coordinator of two decommissioned boilers within a dilapidated boiler house.  The 
entire building was contained from the outside and all unsafe conditions were repaired prior to removal.  Pipe and internal ACM from boilers 
were removed.  The crew consisted of 25 men and was completed in three months.  Mr. White was responsible for overall safety and execution 
of project within schedule and budget. 
 
Duke Energy – Robinson Fossil Plant, Hartsville, SC. Mr White was project coordinator for the abatement of the exterior boiler.  The project 
was in the same facility as a nuclear generating station.  The entire structure was contained with reinforced poly from top to bottom, erecting 
scaffold as needed.  Burning and removal of ACM from boilers was completed with a time sensitive schedule, consisting of a 25 man crew and 
oversight of a 10 man subcontracting crew.  Mr. White was responsible for the overall safety and execution of the project within schedule and 
budget. 
 
Pennsylvania Department of Transportation Building, Harrisburg, PA.  Mr. White was the on-site co-project superintendent for a $12 
million abatement project at a large government owned high rise office building.  The contract consisted of the removal and disposal of asbestos 
hazardous and non-hazardous materials and the abatement of PCB contamination from the interior and exterior of the building.  Due to the 
extreme time constraints, high profile nature and specification requirements, special procedures and techniques were used to meet the 
accelerated schedule, which was completed in 6 months. 
 
Erie County General Services Administrative Building, Buffalo, NY.  Mr. White supervised the abatement of the County Courthouse/Annex 
Buildings.  The project consisted of the removal of asbestos materials from an eight story office complex and a four story courthouse.  The 
project was completed in various phases in order to minimize disruption of the daily activities, trials and building occupants. 



 
 
 
 
 
 
 

Mike Siliekus 
 
Supervisor 

 
Mr. Siliekus has over 15 years in the abatement industry and is presently responsible for crew 
management, project documentation and job safety. 

 
Training / Licenses 

 
• Criterion Laboratories, Inc., Asbestos Contractor/Supervisor Initial Course (40 hour 

course) 
• Criterion Laboratories, Inc., Asbestos Contractor/Supervisor Refresher Course (8 hour 

course) 

• New Jersey Asbestos Supervisor License 
• New York Asbestos Supervisor License 
• Pennsylvania Asbestos Supervisor License 
• Rhode Island Asbestos Supervisor License 
• Virginia Asbestos Supervisor License 
• American Red Cross Adult First Aid & CPR 

 
 
Key Projects Include: 

 
 

• Skelly & Loy, Inc., throughout Eastern Pennsylvania   ongoing since 2011 
 PennDOT Various State-Owned Properties    $2,000,000 + 
 
• Lehigh University, Bethlehem, Pennsylvania  May to Sept 2014 
 Asbestos & Lead Abatement - Buildings B & C     $1,414,451 
 
• NUTEK @ DSM Manufacturing, Washington, NJ   April 2013 
 Warehouse Building Roofing Removal    $   366,530 
 
• JCPenney Co., Lancaster, PA    July 2013 

Full-Store Renovation Abatement    $   207,893 
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BIDDER QUALIFICATION STATEMENT 

1. INTRODUCTION

1.1 This document must be included as part of the Bid submission. Failure to submit a fully

completed and executed Bidder Qualification Statement may be considered justification for

rejection of the bid.

1.2 This Bidder Qualification Statement is submitted with respect to the following project: ________

_____________________________________________________________________________________

2. GENERAL INFORMATION

2.1 Name of Bidder: ______________________________________________________________ 

2.2 Address of Bidder: _____________________________________ 

_____________________________________ 

_____________________________________ 

2.3 Telephone No.: _____________________________________

3. ORGANIZATIONAL BACKGROUND

3.1 Type of Organization:

□ Corporation □ Individual

□ Partnership □ Joint Venture

□ Other:  ______________________

3.2 How long has your organization been in business 

a. As a Contractor?  _______ years

b. As a Contractor engaged in construction work of the type proposed under this

Contract: ______ years

C. Under your current business name? ______ years

3.3 If the bidder is a corporation, complete this section: 

a. Date & State of Incorporation: ____________________

b. Names & Titles of Officers:

HAVERFORD TWP FREE LIBRARY

ARMOR MASONRY RESTORATION, INC.

139 ZIMMERMAN LN

LANGHORNE PA 19047

215-919-9617

X

10

10

10

3/1/13



______________________________, ______________________________ 

______________________________, ______________________________ 

______________________________, ______________________________ 

______________________________, ______________________________ 

______________________________, ______________________________ 

3.4 If the Bidder is other than a corporation, describe the structure of your organization 

including date of initiation as a business and list the principals involved: 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

3.5 What portions of the work (i.e. trades work items, etc.) included in the proposed 

contract will be performed by subcontractors? 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

4. WORK HISTORY

4.1 Attach or list the following information on similar projects which your organization has 

completed in the past five (5) years. Name and type of project, owner, engineer, 

contract amount, date of completion. 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

CONSTANCE O'SHEA PRESIDENT

N/A

N/A

N/A

N/A

0%

SEE ATTACHED



_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

4.2 Attach or list the following information on similar project which your organization now 

has in progress. Name and type of project, owner, engineer, contract amount, 

scheduled date of completion. 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

4.3 Attach or list the following information on projects which your organization has 

completed within the last five years, demonstrating experience with libraries and/or 

other public buildings with a high level of detail and finishes, complex renovations 

and/or new construction on tight urban sites, and renovations of historic buildings:  

Name and type of project, owner, engineer, contract amount, scheduled date of 

completion. 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

SEE ATTACHED

SEE ATTACHED



_____________________________________________________________________ 

_____________________________________________________________________ 

4.4 Has your organization ever defaulted on or otherwise failed to complete any work under 

contract? If so, note the circumstances: 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

4.5 Has any officer, partner or principal of your organization ever been an officer, partner or 

principal of another organization which defaulted on or otherwise failed to complete 

any work under contract? If so, note the circumstances: 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

4.6 Provide the construction experience (length, type) of the principal individuals of your 

organization which would be assigned to perform the proposed work under this 

Contract: 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

5. RESPONSIBLE CONTRACTOR CERTIFICATION - RESPONSES IN THIS SECTION REQUIRED WHEN

BID AMOUNT IS $250,000 OR MORE.

5.1 Does your firm have all valid, effective licenses, registrations or certificates required by 

federal, state, county or local law, including by not limited to, licenses, registrations or 

NO

NO

SEE ATTACHED



certificates required to (a) do business in the designated local; and (b) perform the 

contract work it seeks to perform. These shall include, but not limited to, licenses, 

registrations or certificates for any type of trade work or specialty work which the firm 

proposes to self-perform? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.2 Does your firm meet the bonding requirements for the contract, as required by 

applicable law or contract specifications and any insurance requirements, as required by 

applicable law or contract specifications, including general liability insurance, workers 

compensation insurance and unemployment insurance requirements? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.3 Has your firm been debarred by any federal, state or local government agency or 

authority in the past three (3) years? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.4 Has your firm defaulted on any project in the past three (3) years? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.5 Has your firm had any type of business, contracting or trade license, registration, or 

other certification suspended or revoked in the past three (3) years? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.6 Has your firm been cited for a willful violation of federal or state safety laws in the past 

three (3) years? 

_____________________________________________________________________ 

EITHER HAVE THEM OR CAN GET THEM

YES

NO

NO

NO

NO



_____________________________________________________________________ 

5.7 Has the firm or owners been convicted of any crime relating to the contracting business 

by a final decision of a court or government agency in the past ten years'? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.8 Has the firm, within the past three years, been found in violation of any law applicable 

to its contracting business, including but not limited to, licensing laws, tax laws, prompt 

payment laws, wage and hour laws, prevailing wage laws, environmental laws or others, 

where the result of such violation was the payment of a fine, back pay damages or any 

other type of penalty in the amount of $1,000 or more? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.9 Will your firm pay all craft employees that it employs on the project the current wage 

rates and benefits as required under applicable federal, state, or local wage laws? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.10 Does your firm participate in a Class A Apprenticeship Program for each separate trade 

or classification in which it employs craft employees and will continue to participate in 

such program or programs for the duration of the project? 

For purposes of this section a Class A Apprenticeship Program is an apprenticeship 

program that is currently registered with and approved by the U.S. Department of Labor 

or a state apprenticeship agency and has graduated apprentices to journeyperson status 

for a least three (3) of the past five (5) years. 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.11 If your firm is identified as the lowest responsible bidder or otherwise selected as the 

prospective awardee or as a subcontractor of an awardee, will you provide the 

appropriate documentation, as determined by Haverford Township, to verify it meets 

the requirements of the Responsible Contractor Ordinance for each trade or 

NO

NO

YES

YES - THROUGH THE VARIOUS UNION LOCALS



classification of craft workers it will employee on the project? This verification shall be 

provided prior to performance of work by the firm. 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.12 Does your firm have all other technical qualifications and resources, including 

equipment, personnel and financial resources, to perform the referenced contract, or 

will obtain same through the use of qualified, responsible subcontractors? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.13 Will your firm will maintain all qualifications, resources and capabilities referenced in 

this certification throughout the duration of the project? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.14 Will your firm notify Haverford Township within seven (7) days of any material changes 

to all matters attest to in this certification? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.15 Does your firm understand that the Contractor Responsibility Certification required by 

this section shall be executed by a person who has sufficient knowledge to address all 

matters in the certification and shall include an attestation stating, under the penalty of 

perjury, that the information submitted is true, complete and accurate? 

_____________________________________________________________________ 

_____________________________________________________________________ 

If a firm or a firm's subcontractor(s) fails to provide responses as required by this section, it shall 

be disqualified from bidding. No action of any nature shall lie against Haverford Township 

because of its refusal to accept a bid for failing to provide information required by this section. 

As part of the review process of at least 30 days, Haverford Township shall ensure that the 

required Contractor Responsibility Certification, the Subcontractor List, and the Subcontractor 

YES

YES

YES

YES

YES



Responsibility Certifications have been submitted and properly executed. This section shall also 

be used for Subcontractors, when applicable. 

A construction manager, general contractor or other lead or prime contractor shall not be 

permitted to use a subcontractor on any work for Haverford Township unless it has identified 

the subcontractor on its Subcontractor List and provided a Subcontractor Responsibility 

Certification. 

6. REFERENCES

6.1 Bonding Company ________________________________________ 

And Agent ________________________________________ 

6.2 Bank ________________________________________ 

6.3 Trade ________________________________________ 

________________________________________ 

7. FINANCIAL STATEMENT

7.1 Attach a copy of a recent financial statement as prepared by your auditor. 

8. CERTIFICATION

8.1 This Bidder Qualification Statement has been prepared on behalf of the following 

organization: 

Name of Organization: ________________________________________ 

Name of Preparer: ________________________________________ 

Title of Preparer:  ________________________________________ 

Date:   ________________________________________ 

8.2 AFFIDAVIT 

State of _____________________________, County of ___________________________

N/A

ARMOR MASONRY RESTORATION, INC.

CHARLIE COSSMAN

CHIEF ESTIMATOR

11/13/23

PA BUCKS

ALL STATES BONDING

CHUCK MCCABE 856-207-3344

TB PHILLY - FRANK TROPIANO 610-592-8495 

KEY BANK - LORI DECKMAN 610-832-1615





ARMOR MASONRY RESTORATION
PROJECTS COMPLETED

PROJECT NAME CITY VIEW CONDOMINIUM GARAGE
OWNER CITY VIEW CONDOMINIUM ASSOCIATION

ARCHITECT/ENGINEER KLEIN AND HOFFMAN
CONTRACT AMOUNT $2.5 mil

DATE OF COMPLETION 4/30/2019
PERCENTAGE OF SELF PERFORMED WORK 80%

PROJECT NAME PENN CENTER HOUSE FAÇADE
OWNER PENN CENTER HOUSE CONDOMINIUM ASSOCIATION

ARCHITECT/ENGINEER THE KACHELE GROUP
CONTRACT AMOUNT $889,405

DATE OF COMPLETION 21-Mar
PERCENTAGE OF SELF PERFORMED WORK 100%

PROJECT NAME PENNS LANDING SQUARE
OWNER PENNS LANDING SQUARE CONDOMINIUM ASSOC

ARCHITECT/ENGINEER KLEIN & HOFFMAN
CONTRACT AMOUNT $5,495,638.00

DATE OF COMPLETION 20-Aug
PERCENTAGE OF SELF PERFORMED WORK 75%



ARMOR MASONRY RESTORATION
PROJECTS IN PROGRESS

PROJECT NAME NAVAL SQUARE SITE WALL
OWNER NAVAL SQUARE CONDO ASSOC

ARCHITECT/ENGINEER MACINTOSH
CONTRACT AMOUNT $1,871,601.00

EXPECTED DATE OF COMPLETION 23-Aug
PERCENTAGE OF SELF PERFORMED WORK 100%

PROJECT NAME 250 S 17TH ST FAÇADE REPAIR
OWNER FINEMAN REALTY

ARCHITECT/ENGINEER ASCENT ENGINEERS
CONTRACT AMOUNT $540,971.00

EXPECTED DATE OF COMPLETION 24-Jun
PERCENTAGE OF SELF PERFORMED WORK 100%

PROJECT NAME PRINCETON GRADUATE HOTEL
OWNER GRADUATE HOTELS

ARCHITECT/ENGINEER STONEHILL & TAYLOR ARCHITECTS
CONTRACT AMOUNT $505,267.00

EXPECTED DATE OF COMPLETION 23-Dec
PERCENTAGE OF SELF PERFORMED WORK 100%



Our Team 

Connie O’Shea – President 
Connie brings a fresh perspective to the company with over 20 years of 
experience in educational instruction and administration to the team. In 
addition to overseeing the general operations of the company, she applies big 
picture thinking to create goals and business strategies to ensure the 
company’s growth and success. 

Gene Rose, General Manager and Founder 
Gene has more than 30 years of experience in the masonry restoration and 
preservation industry. Gene is a graduate of Archbishop Ryan High School and 
attended Drexel University‘s engineering program, as well as being a part of 
the US Naval Reserve Construction Battalion. 

Gene began his career as an apprentice, sponsored by Palmer Bros. Brick 
Pointing, and later earned his journeyman card working for various union 
companies such as Structural Maintenance, Joseph Dugan and Palmer 
Waterproofing. After many successful years of self employment and General 
Manager of Mara Restoration, he is back at the helm of a seasoned and 
experienced team that makes up Armor Masonry Restoration, Inc. 

Gene is responsible for the day to day field operations, ensuring that all work 
is performed in accordance with industry standards, on schedule, and within 
budget. His direct field experience, together with his education and leadership 
ability enables him to lead Armor’s management team. 

Brian Rose, Executive Vice President 
As a founder and Vice President of Armor Masonry Restoration, Brian has 
helped Armor hurdle through a rigorous niche industry. His extensive business 
background and experience over the past 30 years has allowed Armor 
Masonry to be one of the largest and most respected restoration companies 
in the tristate area. 

Among his other responsibilities, Brian oversees the business development, 
contract negotiations, and fiscal and operational aspects of the company. 



Brian provides strategic analysis and advice for continual, seamless, financial, 
and operational management. 

Prior to starting Armor Masonry Restoration, Brian was an owner of a large, 
national distributor in the electric motor repair industry, servicing repair 
facilities throughout North America with OEM parts, copper magnet wire, 
electrical insulation and motors. He was successful in selling the company to 
one of the largest copper magnet wire manufactures, supplier and distributor 
in North America. 

Charlie Cossman, Chief Estimator and Founder 
After success with Mara Restoration as the Chief Estimator, Charlie comes to 
Armor with over 24 years experience in construction estimating, specializing in 
the masonry restoration trade. Accustomed with all aspects of the estimating 
process, from proposal composition and contract negotiation to purchasing 
and supervision, Charlie’s trade centered focus allows him to operate with 
greater knowledge and flexibility. 

Gerald McNulty, Estimator and Field Superintendent and 
Founder 
A key member of the Armor team Gerry is a masonry and construction veteran 
with over 25 years industry experience. Gerry’s talents are proven in the 
commercial marketplace, enjoying a long and successful career as a union 
estimator and field superintendent. Adding outside Project Management to 
his resume during his tenure as a commercial roofer, Gerry’s extensive 
experience is an invaluable resource for Armor. 

Margaret Sharkus – Director of Operations 
Margaret has been a part of the leadership team since its inception in 2013. As 
a veteran of the banking and lending industry for over 30 years, Margaret 
oversees the financial operations of the company through accounting and 
payroll. She also oversees staffing and human resources. 

Gene Rose Jr., Safety Coordinator 
Gene graduated from Penn State University in 2014. He is responsible for 
policy development, safety inspections and record keeping. Recently he has 
developed Armor’s silica program complying with local and federal 



regulations, started Armor’s safety committee and is responsible for monthly 
safety meetings. Gene is an enthusiastic member of many industry 
associations and was recently accepted to the Steering Committee of the 
GBCA’s Construction Leadership Council. His eagerness and continuing 
education will guarantee Armor’s ever-growing success. 

Jacqueline Rose – Project Manager 
Jacqueline brings over five years in corporate finance experience to the Armor 
team, using her expertise to assist with the oversight of the operations of the 
company. Her role is expansive, touching every department of the company 
from payroll to project management and site visits to business development. 

She holds a bachelors degree in Corporate Communications and a masters in 
secondary education from Bloomsburg University. She also holds certifications 
from Business Development University and Workers Compensation for 
Managers – Brown & Brown Insurance. She continues to further her 
knowledge within the construction industry with classes in construction 
management and estimating at Thomas Jefferson University. 

Gloria Mehler – Project Administrator 
Gloria has been a member of the Armor team since 2015, bringing decades of 
experience in project management and purchasing in numerous industries. 
She is our in-house problem solver, overseeing numerous daily tasks including 
prequalification, proposals, billing, insurance certificates and endorsements. 

Aaron Keller – Junior Estimator 
As one of the newest member of our estimating team, Aaron comes to us 
from Tacony Academy Charter High School. Aaron is quickly learning about 
the industry from the ground up under the supervision of our senior team and 
works on bid take-offs on a daily basis. 

Since joining the Armor team, Aaron has achieved numerous certifications 
through industry partnerships with GBCA, Hanley Wood University, SIKA, BASF 
and IMI. His certifications cover a broad array of topics including estimating, 
blue print reading, project management, caulking, sealants, concrete 
restoration, waterproofing, sustainability and green practices to name a few. 
 



























BIDDER QUALIFICATION STATEMENT 

 

1. INTRODUCTION 

 

1.1 This document must be included as part of the Bid submission. Failure to submit a fully 

completed and executed Bidder Qualification Statement may be considered justification for 

rejection of the bid. 

 

1.2 This Bidder Qualification Statement is submitted with respect to the following project: ________ 

 

_____________________________________________________________________________________ 

 

2. GENERAL INFORMATION 

 

 

2.1 Name of Bidder: ______________________________________________________________ 

 

2.2 Address of Bidder: _____________________________________ 

 

    _____________________________________ 

 

    _____________________________________ 

 

2.3 Telephone No.:  _____________________________________ 

 

3. ORGANIZATIONAL BACKGROUND 

 

3.1 Type of Organization: 

 

□ Corporation     □ Individual 

□ Partnership     □ Joint Venture 

□ Other:  ______________________ 

 

3.2 How long has your organization been in business 

 

a. As a Contractor?  _______ years 

 

b. As a Contractor engaged in construction work of the type proposed under this 

Contract: ______ years 

 

C. Under your current business name? ______ years 

 

3.3 If the bidder is a corporation, complete this section: 

 

a. Date & State of Incorporation: ____________________ 

 

b. Names & Titles of Officers: 
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David
Text Box
(215) 701-3988

David
Text Box
LLC

David
Text Box
X

David
Text Box
8

David
Text Box
8

David
Text Box
5



   ______________________________, ______________________________ 

 

   ______________________________, ______________________________ 

 

   ______________________________, ______________________________ 

 

   ______________________________, ______________________________ 

 

   ______________________________, ______________________________ 

 

 

3.4 If the Bidder is other than a corporation, describe the structure of your organization 

including date of initiation as a business and list the principals involved: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

3.5 What portions of the work (i.e. trades work items, etc.) included in the proposed 

contract will be performed by subcontractors? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4. WORK HISTORY 

 

4.1 Attach or list the following information on similar projects which your organization has 

completed in the past five (5) years. Name and type of project, owner, engineer, 

contract amount, date of completion. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

David
Text Box
DL Metal Design LLC was established in PA on January 1, 2018.  It was previous incorporated in NJ on April 6, 2015 as a corporation under the name DL Metal Design Inc.  David Lopez is the majority owner with 82.5% ownership.  He is a minority business owner with MBE status is PA, NJ, DE, VA and NY.  All other individuals with ownership are silent partners with no more than 5% ownership and no daily duties or voting rights in the business. 

David
Text Box
DL Metal Design performs all their work in-house except some installation may be done by outside subcontractors.  This could be approximately 15-20% of the work.

David
Text Box
See attached completed project sheet



 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.2 Attach or list the following information on similar project which your organization now 

has in progress. Name and type of project, owner, engineer, contract amount, 

scheduled date of completion. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.3 Attach or list the following information on projects which your organization has 

completed within the last five years, demonstrating experience with libraries and/or 

other public buildings with a high level of detail and finishes, complex renovations 

and/or new construction on tight urban sites, and renovations of historic buildings:  

Name and type of project, owner, engineer, contract amount, scheduled date of 

completion. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

David
Text Box
See attached current project sheet

David
Text Box
Kutztown University Wells Rapp & DeFrancesco – Fabrication and Installation of Structural Steel, Misc and Ornamental Metals and Steel Canopy – Contract Value $1,424,010 - GC Skepton Construction

NY Public Library (Midtown) - Fabrication and Installation of Rails and Misc Metals - Contract Value $78,163 - GC Freedom Ironworks

Trinity 464 Public School (NYC) - Fabrication and Installation of Rails, Mesh Panels, Elevator Steel, Etc. - Contract Value $193,174 - GC Freedom Ironworks



  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.4 Has your organization ever defaulted on or otherwise failed to complete any work under 

contract? If so, note the circumstances: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.5 Has any officer, partner or principal of your organization ever been an officer, partner or 

principal of another organization which defaulted on or otherwise failed to complete 

any work under contract? If so, note the circumstances: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.6 Provide the construction experience (length, type) of the principal individuals of your 

organization which would be assigned to perform the proposed work under this 

Contract: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5. RESPONSIBLE CONTRACTOR CERTIFICATION - RESPONSES IN THIS SECTION REQUIRED WHEN 

BID AMOUNT IS $250,000 OR MORE. 

 

5.1 Does your firm have all valid, effective licenses, registrations or certificates required by 

federal, state, county or local law, including by not limited to, licenses, registrations or 

David
Text Box
No

David
Text Box
No

David
Text Box
David Lopez has 30+ years of construction industry experience.  He has worked as a VP or president for the past 20 years in charge of departments from design to install.  Matt Patterson has 25+ years of construction industry experience.  He has been in charge of fabrication shop production for 15+ years.  These 2 overseeing the project from design to installation ensure projects run smoothly. 



certificates required to (a) do business in the designated local; and (b) perform the 

contract work it seeks to perform. These shall include, but not limited to, licenses, 

registrations or certificates for any type of trade work or specialty work which the firm 

proposes to self-perform? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.2 Does your firm meet the bonding requirements for the contract, as required by 

applicable law or contract specifications and any insurance requirements, as required by 

applicable law or contract specifications, including general liability insurance, workers 

compensation insurance and unemployment insurance requirements? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.3 Has your firm been debarred by any federal, state or local government agency or 

authority in the past three (3) years? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.4 Has your firm defaulted on any project in the past three (3) years? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.5 Has your firm had any type of business, contracting or trade license, registration, or 

other certification suspended or revoked in the past three (3) years? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.6 Has your firm been cited for a willful violation of federal or state safety laws in the past 

three (3) years? 

 

  _____________________________________________________________________ 
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  _____________________________________________________________________ 

 

 

5.7 Has the firm or owners been convicted of any crime relating to the contracting business 

by a final decision of a court or government agency in the past ten years'? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.8 Has the firm, within the past three years, been found in violation of any law applicable 

to its contracting business, including but not limited to, licensing laws, tax laws, prompt 

payment laws, wage and hour laws, prevailing wage laws, environmental laws or others, 

where the result of such violation was the payment of a fine, back pay damages or any 

other type of penalty in the amount of $1,000 or more? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.9 Will your firm pay all craft employees that it employs on the project the current wage 

rates and benefits as required under applicable federal, state, or local wage laws? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.10 Does your firm participate in a Class A Apprenticeship Program for each separate trade 

or classification in which it employs craft employees and will continue to participate in 

such program or programs for the duration of the project? 

 

For purposes of this section a Class A Apprenticeship Program is an apprenticeship 

program that is currently registered with and approved by the U.S. Department of Labor 

or a state apprenticeship agency and has graduated apprentices to journeyperson status 

for a least three (3) of the past five (5) years. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.11 If your firm is identified as the lowest responsible bidder or otherwise selected as the 

prospective awardee or as a subcontractor of an awardee, will you provide the 

appropriate documentation, as determined by Haverford Township, to verify it meets 

the requirements of the Responsible Contractor Ordinance for each trade or 

David
Text Box
No

David
Text Box
No

David
Text Box
Yes

David
Text Box
Currently, we do not have in-house installation, however, the unions that we use for installation do participate in the apprenticeship program.



classification of craft workers it will employee on the project? This verification shall be 

provided prior to performance of work by the firm. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.12 Does your firm have all other technical qualifications and resources, including 

equipment, personnel and financial resources, to perform the referenced contract, or 

will obtain same through the use of qualified, responsible subcontractors? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.13 Will your firm will maintain all qualifications, resources and capabilities referenced in 

this certification throughout the duration of the project? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.14 Will your firm notify Haverford Township within seven (7) days of any material changes 

to all matters attest to in this certification? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.15 Does your firm understand that the Contractor Responsibility Certification required by 

this section shall be executed by a person who has sufficient knowledge to address all 

matters in the certification and shall include an attestation stating, under the penalty of 

perjury, that the information submitted is true, complete and accurate? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

If a firm or a firm's subcontractor(s) fails to provide responses as required by this section, it shall 

be disqualified from bidding. No action of any nature shall lie against Haverford Township 

because of its refusal to accept a bid for failing to provide information required by this section. 

 

As part of the review process of at least 30 days, Haverford Township shall ensure that the 

required Contractor Responsibility Certification, the Subcontractor List, and the Subcontractor 

David
Text Box
We will get the appropriate paperwork from any installation sub we use.

David
Text Box
Yes

David
Text Box
Yes

David
Text Box
Yes

David
Text Box
Yes







Current Ongoing Projects: 
 

1. Whitehall Coplay Elementary School – Fabrication and Installation of Misc and 

Ornamental Metals - Contract Value $395,500 – GC Skepton Construction - Started 

November 2022 – Completion Expected Summer 2024 

 

2. East Stroudsburg Univ Info Commons Bldg – Fabrication and Installation of Misc and 

Ornamental Metals - Contract Value $1,749,853 – GC Skepton Construction – Started 

January 2023 – Completion Expected Fall 2024 

 

3. AR Landmark Montvale – Fabrication & Installation of Misc Metals - Contract Value 

$168,786 – GC Atlantic Realty Development Group – Started December 2022 – 

Completion Expected September 2023  

 

4. Virtua Our Lady of Lourdes Ramp Rails – Fabrication and Installation of Alum Ramp 

Rails - Contract Value $26,750 – GC LF Driscoll – Contact Donald Hess – 

dhess@lfdriscoll.com – Started June 2023 – Expected Completion September 2023 

 

5. MLR Princeton Headquarters – Fabrication and Installation of 4 Sets of Stairs - Contract 

Value $243,000 – GC Canatal – Started July 2023 – Expected Completion December 

2023 

 

6. UPenn College Hall West Wing – Fabrication and Install of Custom Bronze Rails and 

Misc Metals – Contract Value $422,349 – GC Unique Metal Concepts – Started August 

2023 – Expected Completion Summer 2024 

 

7. Zero Bond – Fabrication of Misc Metals - Contract Value $300,000 – GC Freedom 

Ironworks – Started July 2023 – Expected Completion Summer 2024 

 

8. Reading HS STEM Academy – Fabrication and Installation of Misc and Ornamental 

Metals - Contract Value $1,015,000 – GC Skepton Construction – Started August 2023 – 

Expected Completion Spring 2025 

 

9. Widener University – Fabrication and Installation of Misc Metals – Contract Value 

$49,813 – GC P. Agnes – Started August 2023 – Expected Completion of Phase II in 

April 2024 

 

10. WHG III 30th St. Station – Fabrication and Installation of Misc and Ornamental Metals – 

Contract Value $4,281,390 – GC Gilbane Building Co. – Started September 2023 – 

Expected Completion Spring 2026 

 

11. Tanger Outlets – Fabrication of Pergola Steel – Contract Value $49,000 – GC Freedom 

Ironworks – Started September 2023 – Expected Completion November 2023 

 

 

mailto:dhess@lfdriscoll.com


Projects Completed in Last 18 Months: 
 

1. Prudential Washington & Prudential Plaza Co-Working – Fabrication and Installation of 

Misc and Ornamental Metals – Contract Value $138,162 – GC Turner Construction – 

Contact Ed Mertz – emertz@tcco.com  

 

2. Perelman Performing Arts Center – Fabrication of MUA Doors and Frames – Contract 

Value $461,786 – GC Workspace 11 – Contact Ben Godward – ben@workspace11.com  

 

3. 101 College Street Stairs – Fabrication of Stairs and Rails – Contract Value $375,825 – 

GC Canatal – Contact Sean Brungot – sbrungot@canatal.net 

 

4. Kutztown University Wells Rapp & DeFrancesco – Fabrication and Installation of 

Structural Steel, Misc and Ornamental Metals and Steel Canopy – Contract Value 

$1,424,010 - GC Skepton Construction – Contact Robert Perose – 

bob@skeptonconstruction.com 

 

5. Wind Creek Hotel Expansion – Fabrication and Installation of Misc and Ornamental 

Metals – Contract Value $1,633,019 – GC TN Ward – Contact Brandon Gussoni – 

bgussoni@tnward.com 

 

6. X-Change Tower Lot G – Fabrication and Installation of Structural Steel, Misc and 

Ornamental Metals – Contract Value $1,130,809 – GC Atlantic Realty Development 

Group GC – Contact Billy Moed – billym@atlanticrdc.com 

 

7. Ewing Township Center Clubhouse – Fabrication and Installation of Steel Canopies, 

Misc and Ornamental Metals – Contract Value $261,996 – GC Atlantic Realty 

Development Group GC – Contact Robert Gelbard – rkg42@mac.com 

 

8. Fresco – Fabrication and Installation of Structural Renovations and Misc Metals – 

Contract Value $1,115,547 – GC Skepton Construction GC – Contact Roger Perose – 

roger@skeptonconstruction.com 

 

9. Primark US Expansion – Fabrication and Installation of Glass and Stainless Steel Rails & 

Glass Walls – Contract Value $680,032 – GC JT Magen - Contact Trevor Willis – 

twillis@jtmagen.com 

 

10. Northwell Plainview – Fabrication of Misc Metals and Structural Facade - Contract Value 

$324,205 – GC Freedom Ironworks – Contact John Conlin – 

john@freedomironworks.com 

 

11. 4th Street Parking Garage (Easton PA) - Contract Value $986,325 – Fabrication and 

Installation of Structural and Misc Metals – GC Perrotto Builders – Contact Michael 

Vottero – mvottero@perrottocompany.com 

 



12. Liberty Terminal – Contract Value $642,863 – Fabrication & Installation of Misc Metals 

& Structural Steel – GC Freedom Ironworks – Contact Pat Myers – 

pat@freedomironworks.com 

 

























































BIDDER QUALIFICATION STATEMENT 

1. INTRODUCTION

1.1 This document must be included as part of the Bid submission. Failure to submit a fully

completed and executed Bidder Qualification Statement may be considered justification for

rejection of the bid.

1.2 This Bidder Qualification Statement is submitted with respect to the following project: ________

_____________________________________________________________________________________

2. GENERAL INFORMATION

2.1 Name of Bidder: ______________________________________________________________ 

2.2 Address of Bidder: _____________________________________ 

_____________________________________ 

_____________________________________ 

2.3 Telephone No.: _____________________________________

3. ORGANIZATIONAL BACKGROUND

3.1 Type of Organization:

□ Corporation □ Individual

□ Partnership □ Joint Venture

□ Other:  ______________________

3.2 How long has your organization been in business 

a. As a Contractor?  _______ years

b. As a Contractor engaged in construction work of the type proposed under this

Contract: ______ years

C. Under your current business name? ______ years

3.3 If the bidder is a corporation, complete this section: 

a. Date & State of Incorporation: ____________________

b. Names & Titles of Officers:

Havertown Library Renovation and Addition

Mike Kobithen Roofing & Insulation 

57 Virginia Dr 

Churhcville Pa 18966

215-791-8061

x

43

43

43

Pennsylvania



______________________________, ______________________________ 

______________________________, ______________________________ 

______________________________, ______________________________ 

______________________________, ______________________________ 

______________________________, ______________________________ 

3.4 If the Bidder is other than a corporation, describe the structure of your organization 

including date of initiation as a business and list the principals involved: 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

3.5 What portions of the work (i.e. trades work items, etc.) included in the proposed 

contract will be performed by subcontractors? 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

4. WORK HISTORY

4.1 Attach or list the following information on similar projects which your organization has 

completed in the past five (5) years. Name and type of project, owner, engineer, 

contract amount, date of completion. 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

Patricia Kobithen President

Mike Kobithen III Vice-President

Michael Kobithen IV Estimation/Project management

Steve Kobithen Project Management/Accounts

No Subcontracted Work

Newark Liberty Airport Terminal A - Tutor Perini Construction. New Roofing, metal, 
metal panels, and detail work. Owner Port Authority of New Jersey

New Endeavor Elementary School- Boro Construction. New Roof and metal roof panel 
project. Owner North Hanover Township Board of Education.

I-95 Gateway Building 1-Kadean Construction. 1,000,000.00 sqft of new TPO roofing 
metal coping. Owner-Northpoint Development Group



_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

4.2 Attach or list the following information on similar project which your organization now 

has in progress. Name and type of project, owner, engineer, contract amount, 

scheduled date of completion. 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

4.3 Attach or list the following information on projects which your organization has 

completed within the last five years, demonstrating experience with libraries and/or 

other public buildings with a high level of detail and finishes, complex renovations 

and/or new construction on tight urban sites, and renovations of historic buildings:  

Name and type of project, owner, engineer, contract amount, scheduled date of 

completion. 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

Keystone Building 5- Kadean Construction- 1,000,000.00 sqft of TPO roof new construction
Metal copings and gutter work. Owner North Point Development Group

Keystone Building 5- Kadean Construction- 1,000,000.00 sqft of TPO roof new construction
Metal copings and gutter work. Owner North Point Development Group

Septa Jenkintown Train Station Restoration- Owner Septa. Remodel and repair 
existing the existing train station, paint, woodwork, replacement of the wood 
overhang, and reroofing the slate/flat roof on the property. Historical Designation

SORA Hotel Conshohocken-Intech Construction. Installation of new roofing on a new 
hotel building, removal and restoration of the existing fire house roof with 
additional copper accents and roof details. Owner Keystone Development Group 
Historical Designation



_____________________________________________________________________ 

_____________________________________________________________________ 

4.4 Has your organization ever defaulted on or otherwise failed to complete any work under 

contract? If so, note the circumstances: 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

4.5 Has any officer, partner or principal of your organization ever been an officer, partner or 

principal of another organization which defaulted on or otherwise failed to complete 

any work under contract? If so, note the circumstances: 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

4.6 Provide the construction experience (length, type) of the principal individuals of your 

organization which would be assigned to perform the proposed work under this 

Contract: 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

5. RESPONSIBLE CONTRACTOR CERTIFICATION - RESPONSES IN THIS SECTION REQUIRED WHEN

BID AMOUNT IS $250,000 OR MORE.

5.1 Does your firm have all valid, effective licenses, registrations or certificates required by 

federal, state, county or local law, including by not limited to, licenses, registrations or 

No

No

Please see attached resumes



certificates required to (a) do business in the designated local; and (b) perform the 

contract work it seeks to perform. These shall include, but not limited to, licenses, 

registrations or certificates for any type of trade work or specialty work which the firm 

proposes to self-perform? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.2 Does your firm meet the bonding requirements for the contract, as required by 

applicable law or contract specifications and any insurance requirements, as required by 

applicable law or contract specifications, including general liability insurance, workers 

compensation insurance and unemployment insurance requirements? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.3 Has your firm been debarred by any federal, state or local government agency or 

authority in the past three (3) years? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.4 Has your firm defaulted on any project in the past three (3) years? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.5 Has your firm had any type of business, contracting or trade license, registration, or 

other certification suspended or revoked in the past three (3) years? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.6 Has your firm been cited for a willful violation of federal or state safety laws in the past 

three (3) years? 

_____________________________________________________________________ 

We have all permits/licenses to self perform work

Yes, but bond is not applicable to this project. 

No

No

No

No



_____________________________________________________________________ 

5.7 Has the firm or owners been convicted of any crime relating to the contracting business 

by a final decision of a court or government agency in the past ten years'? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.8 Has the firm, within the past three years, been found in violation of any law applicable 

to its contracting business, including but not limited to, licensing laws, tax laws, prompt 

payment laws, wage and hour laws, prevailing wage laws, environmental laws or others, 

where the result of such violation was the payment of a fine, back pay damages or any 

other type of penalty in the amount of $1,000 or more? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.9 Will your firm pay all craft employees that it employs on the project the current wage 

rates and benefits as required under applicable federal, state, or local wage laws? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.10 Does your firm participate in a Class A Apprenticeship Program for each separate trade 

or classification in which it employs craft employees and will continue to participate in 

such program or programs for the duration of the project? 

For purposes of this section a Class A Apprenticeship Program is an apprenticeship 

program that is currently registered with and approved by the U.S. Department of Labor 

or a state apprenticeship agency and has graduated apprentices to journeyperson status 

for a least three (3) of the past five (5) years. 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.11 If your firm is identified as the lowest responsible bidder or otherwise selected as the 

prospective awardee or as a subcontractor of an awardee, will you provide the 

appropriate documentation, as determined by Haverford Township, to verify it meets 

the requirements of the Responsible Contractor Ordinance for each trade or 

No

No

Kobithen Roofing is a union company and will comply with Pennsylvania and local 30 wage laws

Kobithen apprentice program is run by the roofers local 30



classification of craft workers it will employee on the project? This verification shall be 

provided prior to performance of work by the firm. 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.12 Does your firm have all other technical qualifications and resources, including 

equipment, personnel and financial resources, to perform the referenced contract, or 

will obtain same through the use of qualified, responsible subcontractors? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.13 Will your firm will maintain all qualifications, resources and capabilities referenced in 

this certification throughout the duration of the project? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.14 Will your firm notify Haverford Township within seven (7) days of any material changes 

to all matters attest to in this certification? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.15 Does your firm understand that the Contractor Responsibility Certification required by 

this section shall be executed by a person who has sufficient knowledge to address all 

matters in the certification and shall include an attestation stating, under the penalty of 

perjury, that the information submitted is true, complete and accurate? 

_____________________________________________________________________ 

_____________________________________________________________________ 

If a firm or a firm's subcontractor(s) fails to provide responses as required by this section, it shall 

be disqualified from bidding. No action of any nature shall lie against Haverford Township 

because of its refusal to accept a bid for failing to provide information required by this section. 

As part of the review process of at least 30 days, Haverford Township shall ensure that the 

required Contractor Responsibility Certification, the Subcontractor List, and the Subcontractor 

Yes

Self perform work per proposal yes

Yes

As Soon as possible

Yes



Responsibility Certifications have been submitted and properly executed. This section shall also 

be used for Subcontractors, when applicable. 

A construction manager, general contractor or other lead or prime contractor shall not be 

permitted to use a subcontractor on any work for Haverford Township unless it has identified 

the subcontractor on its Subcontractor List and provided a Subcontractor Responsibility 

Certification. 

6. REFERENCES

6.1 Bonding Company ________________________________________ 

And Agent ________________________________________ 

6.2 Bank ________________________________________ 

6.3 Trade ________________________________________ 

________________________________________ 

7. FINANCIAL STATEMENT

7.1 Attach a copy of a recent financial statement as prepared by your auditor. 

8. CERTIFICATION

8.1 This Bidder Qualification Statement has been prepared on behalf of the following 

organization: 

Name of Organization: ________________________________________ 

Name of Preparer: ________________________________________ 

Title of Preparer:  ________________________________________ 

Date:   ________________________________________ 

8.2 AFFIDAVIT 

State of _____________________________, County of ___________________________ 

Mike Kobithen Roofing & Insulation Inc

Alex Wagner

Estimator/project manager

11/2/2023

Pa Bucks

Statements are not provided until intent to award. 
This is a company policy



I, Patricia Kabithen 
Nome of Official 

and say that I am the_President 

Sworn and Subscribed 

To before me 

that the responses provided in the Bidder Qualification Statement, including any 

attachments thereto are true and correct to the best of my knowledge and belief. 

This 

END OF DOCUMENT 

Position 

day of Novemb�r20 23 

Notary Public 

, being duly sworn, according to law, depose 

of the above organization, and 

Signature of offlcial 

ENE. 
Commonweslth of Pennsytvana- Notary Seal 

ALEX WAGNER, Notàry Publíc 
Bucls County. 

My Commtsston Explres Februiary 25, 2025 
Commisslon Number 1273314 



Patricia Kobithen 
57 Virginia Dr. 

Churchville, PA 18966 
(215) 791-8061

pat@kobithenroofing.com 

O B J E C T I V E

To successfully run a multi-million dollar commercial roofing company that can 
successfully complete any size project. 

Q U A L I F I C A T I O N S

❖ 40 years office management
❖ Strong background in achieving sales goals and managing resources to

effectively achieve those goals
❖ Experienced in supervising 14+ employees
❖ Proficient in Microsoft Office Suite applications
❖ Excellent planning, presentation, and communication skills
❖ Ambitious and driven

W O R K  H I S T O R Y

Mike Kobithen Roofing and Insulation, Inc. Churchville, PA 
President Nov. 1978–Present 

➢ Effectively hand out assignments to office employees
➢ Responsible for preparing all bids
➢ Responsible for book keeping
➢ Effectively track job costing, employees, accounts payable and receivable

Crown Office Machines Ivyland, PA 
Office Supervisor 1975 – Oct. 1978 

➢ Supervised employees
➢ Direct point of contact for customers and future customers
➢ Responsible for ordering and receiving all office supplies

E D U C A T I O N

Archbishop Ryan High School Philadelphia, PA 
High School Diploma  June 1972 



Michael Kobithen III 
57 Virginia Dr. 

Churchville, PA 18966 
 
 

 O B J E C T I V E   

Disabled no longer working 
 

 Q U A L I F I C A T I O N S   

❖ 19 years roofing experience 
❖ Strong background in achieving sales goals and managing resources to 

effectively achieve those goals 
❖ Experienced in supervising employees 
❖ Proficient in hot asphalt and single ply systems 

 

 W O R K  H I S T O R Y   

Mike Kobithen Roofing and Insulation, Inc. Churchville, PA 
Secretary Nov. 1978–1995 

➢ Selected, and directed all employees   
➢ Responsible for assigning positions to new employees 
 

 
 
Lee Dunn Roofing and Siding Philadelphia, PA 
Job Site Foreman 1976 – Oct. 1978 

➢ Supervised employees and installed each roof according to specification 
➢ Responsible for loading trucks with proper material and getting trucks out 

on time 

 E D U C A T I O N   

George Washington High School Philadelphia, PA 
High School Diploma  June 1973 
 



 

S t e p h e n  K o b i t h e n  
P r o j e c t  M a n a g e r / A c c o u n t s  R e c e i v a b l e  

215-791-8061  steve@kobithenroofing.com  

E D U C A T I O N  —  E X P E R I E N C E   
 

 
West Chester University of 
Pennsylvania 
Bachelors of arts 
 

Factory trained and certified 
 
  
Started as laborer worked up to foreman in the field 
 
  
Presently the lead project manager for MKR 
 
Stephen has been in the roofing industry since June 2000 to the 
present. 

K E Y  S K I L L S  —  C O M M U N I C A T I O N    
 

Project Management 
Scheduling 
Accounts Receivable  
Microsoft Suite  
 

Stephen takes pride in communicating through email, phone and 
project apps when need be.  Keeping an open line of 
communication makes for better projects. 
  
 

 S y s t e m s   
 

 
Stephen is proficient with TPO, EPDM, PVC, SBS, APP, shingles 
and more.  
 

  
 

 



 

M i c h a e l  K o b i t h e n I V  
L e a d  E s t i m a t o r / F o r e m a n  

215-791-8061  michael@kobithenroofing.com  

E D U C A T I O N  —  E X P E R I E N C E   
 

 
Council Rock High School 
 
 

Factory trained and certified 
 
  
Started as laborer worked up to foreman in the field 
 
  
Presently the lead Estimator and a foreman for MKR 
 
Michael has been in the roofing industry since June 1999 to the 
present. 

K E Y  S K I L L S  
—  C O M M U N I C A T I O N    

 

Estimating Software 
Scheduling 
Microsoft Suite  
 

Michael takes pride in communicating through email and phone about 
projects in order to start the projects off on the correct foot. 
  
 

 S y s t e m s   
 

 
Michael is proficient leader with TPO, EPDM, PVC, SBS, APP, 
shingles and more.  
 

  
 

 



 

A l e x  W a g n e r  
 

215-791-8061  awagner@kobithenroofing.com  

 O B J E C T I V E   
  
10 years of experience with commercial roofing projects, emphasis on Project Management, 
and Roofing Installations. Experienced in all facets of project management, estimating, 
technical contract writing, safety, and construction budgeting. 

E D U C A T I O N  
—  E X P E R I E N C E   

 
 
West Chester University of 
Pennsylvania 
Bachelors Degree 
 

 
Factory trained and certified 
 
  
Started as laborer worked up to assistant foreman in the field 
 
  
Presently assisting the lead estimator for MKR 
 
Alex has been in the roofing industry since 2008 to the present. 

K E Y  S K I L L S  
—  

C O M M U N I C A T I O N   
 

Project Management 
Roofing Installation 
Scheduling  
Microsoft Suite 
 

Alex is a proficient communicator at the daily project level and 
communicates well between owners, General contractors and men in 
the field. 

 S y s t e m s   
 

 
Alex is proficient in computer systems and roofing systems. 
 

  
 

 



























BIDDER QUALIFICATION STATEMENT 

 

1. INTRODUCTION 

 

1.1 This document must be included as part of the Bid submission. Failure to submit a fully 

completed and executed Bidder Qualification Statement may be considered justification for 

rejection of the bid. 

 

1.2 This Bidder Qualification Statement is submitted with respect to the following project: ________ 

 

_____________________________________________________________________________________ 

 

2. GENERAL INFORMATION 

 

 

2.1 Name of Bidder: ______________________________________________________________ 

 

2.2 Address of Bidder: _____________________________________ 

 

    _____________________________________ 

 

    _____________________________________ 

 

2.3 Telephone No.:  _____________________________________ 

 

3. ORGANIZATIONAL BACKGROUND 

 

3.1 Type of Organization: 

 

□ Corporation     □ Individual 

□ Partnership     □ Joint Venture 

□ Other:  ______________________ 

 

3.2 How long has your organization been in business 

 

a. As a Contractor?  _______ years 

 

b. As a Contractor engaged in construction work of the type proposed under this 

Contract: ______ years 

 

C. Under your current business name? ______ years 

 

3.3 If the bidder is a corporation, complete this section: 

 

a. Date & State of Incorporation: ____________________ 

 

b. Names & Titles of Officers: 

 

Haverford Twsp Free Library Renovation and Addition

Twindows, Inc.

2316 E. Daulphin Street

Philadelphia, PA 19125

856-302-6340

24

24

24

3/15/2000, PA



   ______________________________, ______________________________ 

 

   ______________________________, ______________________________ 

 

   ______________________________, ______________________________ 

 

   ______________________________, ______________________________ 

 

   ______________________________, ______________________________ 

 

 

3.4 If the Bidder is other than a corporation, describe the structure of your organization 

including date of initiation as a business and list the principals involved: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

3.5 What portions of the work (i.e. trades work items, etc.) included in the proposed 

contract will be performed by subcontractors? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4. WORK HISTORY 

 

4.1 Attach or list the following information on similar projects which your organization has 

completed in the past five (5) years. Name and type of project, owner, engineer, 

contract amount, date of completion. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

Mike D'alicandro President

Glazing

2) Dunn Middle School Window Replacement, Trenton Board of Ed., NETTA Architects,

$1,800,000.00, Completed September 2023 

1) CCTS Culinary Arts Glazing, Camden County Tech Schools Garrison Architects, 

$274,000.00, Completed September 2023. 



 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.2 Attach or list the following information on similar project which your organization now 

has in progress. Name and type of project, owner, engineer, contract amount, 

scheduled date of completion. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.3 Attach or list the following information on projects which your organization has 

completed within the last five years, demonstrating experience with libraries and/or 

other public buildings with a high level of detail and finishes, complex renovations 

and/or new construction on tight urban sites, and renovations of historic buildings:  

Name and type of project, owner, engineer, contract amount, scheduled date of 

completion. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

1) CTI Luce Hall Renovation Glazing, Center for Theological Inquiry, Michael Graves Arch.

$471,420.00, Completed October 2023

2) Merck Syringe Filling Facility Doors, Frames & Glazing, Merck Sharp & Dohme Corp., IPS,

$80,420.00, Completed August 2023

1) CCTS Manufacturing Glazing, Camden County Tech Schools, Garrison Architects,

$221,000.00, Expected completion November 2023

2) Rowan Student Center Expansion Glazing, Rowan University, Ikon 5 Arch.,

$1,600,000.00, Estimated completion July 2024 

3) Vogelson Library Interior Renovations, Camden County Library System, Settembrino Arch.,

$44,000.00, Completed June 2020



  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.4 Has your organization ever defaulted on or otherwise failed to complete any work under 

contract? If so, note the circumstances: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.5 Has any officer, partner or principal of your organization ever been an officer, partner or 

principal of another organization which defaulted on or otherwise failed to complete 

any work under contract? If so, note the circumstances: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.6 Provide the construction experience (length, type) of the principal individuals of your 

organization which would be assigned to perform the proposed work under this 

Contract: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5. RESPONSIBLE CONTRACTOR CERTIFICATION - RESPONSES IN THIS SECTION REQUIRED WHEN 

BID AMOUNT IS $250,000 OR MORE. 

 

5.1 Does your firm have all valid, effective licenses, registrations or certificates required by 

federal, state, county or local law, including by not limited to, licenses, registrations or 

No

No

Mike Cerasi - 18 Years as Estimator and Project Manager

Todd Helwig - 16 Years as Project Manager

Sherri Cross-Murphy - 33 Years as Architect & Project Manager

Mike D'alicandro - 35 Years in the Architectural Window Business



certificates required to (a) do business in the designated local; and (b) perform the 

contract work it seeks to perform. These shall include, but not limited to, licenses, 

registrations or certificates for any type of trade work or specialty work which the firm 

proposes to self-perform? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.2 Does your firm meet the bonding requirements for the contract, as required by 

applicable law or contract specifications and any insurance requirements, as required by 

applicable law or contract specifications, including general liability insurance, workers 

compensation insurance and unemployment insurance requirements? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.3 Has your firm been debarred by any federal, state or local government agency or 

authority in the past three (3) years? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.4 Has your firm defaulted on any project in the past three (3) years? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.5 Has your firm had any type of business, contracting or trade license, registration, or 

other certification suspended or revoked in the past three (3) years? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.6 Has your firm been cited for a willful violation of federal or state safety laws in the past 

three (3) years? 

 

  _____________________________________________________________________ 

 

Township of Haverford Contractors License Application Submitted.

Yes

No

No

No

No



  _____________________________________________________________________ 

 

 

5.7 Has the firm or owners been convicted of any crime relating to the contracting business 

by a final decision of a court or government agency in the past ten years'? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.8 Has the firm, within the past three years, been found in violation of any law applicable 

to its contracting business, including but not limited to, licensing laws, tax laws, prompt 

payment laws, wage and hour laws, prevailing wage laws, environmental laws or others, 

where the result of such violation was the payment of a fine, back pay damages or any 

other type of penalty in the amount of $1,000 or more? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.9 Will your firm pay all craft employees that it employs on the project the current wage 

rates and benefits as required under applicable federal, state, or local wage laws? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.10 Does your firm participate in a Class A Apprenticeship Program for each separate trade 

or classification in which it employs craft employees and will continue to participate in 

such program or programs for the duration of the project? 

 

For purposes of this section a Class A Apprenticeship Program is an apprenticeship 

program that is currently registered with and approved by the U.S. Department of Labor 

or a state apprenticeship agency and has graduated apprentices to journeyperson status 

for a least three (3) of the past five (5) years. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.11 If your firm is identified as the lowest responsible bidder or otherwise selected as the 

prospective awardee or as a subcontractor of an awardee, will you provide the 

appropriate documentation, as determined by Haverford Township, to verify it meets 

the requirements of the Responsible Contractor Ordinance for each trade or 

No

No

Yes

Yes



classification of craft workers it will employee on the project? This verification shall be 

provided prior to performance of work by the firm. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.12 Does your firm have all other technical qualifications and resources, including 

equipment, personnel and financial resources, to perform the referenced contract, or 

will obtain same through the use of qualified, responsible subcontractors? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.13 Will your firm will maintain all qualifications, resources and capabilities referenced in 

this certification throughout the duration of the project? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.14 Will your firm notify Haverford Township within seven (7) days of any material changes 

to all matters attest to in this certification? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.15 Does your firm understand that the Contractor Responsibility Certification required by 

this section shall be executed by a person who has sufficient knowledge to address all 

matters in the certification and shall include an attestation stating, under the penalty of 

perjury, that the information submitted is true, complete and accurate? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

If a firm or a firm's subcontractor(s) fails to provide responses as required by this section, it shall 

be disqualified from bidding. No action of any nature shall lie against Haverford Township 

because of its refusal to accept a bid for failing to provide information required by this section. 

 

As part of the review process of at least 30 days, Haverford Township shall ensure that the 

required Contractor Responsibility Certification, the Subcontractor List, and the Subcontractor 

Yes

Yes

Yes

Yes

Yes



Responsibility Certifications have been submitted and properly executed. This section shall also 

be used for Subcontractors, when applicable. 

 

A construction manager, general contractor or other lead or prime contractor shall not be 

permitted to use a subcontractor on any work for Haverford Township unless it has identified 

the subcontractor on its Subcontractor List and provided a Subcontractor Responsibility 

Certification. 

 

 

6. REFERENCES 

 

6.1 Bonding Company ________________________________________ 

 

  And Agent  ________________________________________ 

 

 

6.2 Bank   ________________________________________ 

 

6.3 Trade   ________________________________________ 

 

     ________________________________________ 

 

 

7. FINANCIAL STATEMENT 

 

7.1 Attach a copy of a recent financial statement as prepared by your auditor. 

 

 

8. CERTIFICATION 

 

8.1 This Bidder Qualification Statement has been prepared on behalf of the following 

organization: 

 

 

Name of Organization:  ________________________________________ 

 

 

 

Name of Preparer:   ________________________________________ 

 

Title of Preparer:   ________________________________________ 

 

 

Date:   ________________________________________ 

 

8.2 AFFIDAVIT 

 

State of _____________________________, County of ___________________________ 

Oak Ridge Surety

Martin Helman

Truist

Glaziers

Twindows, Inc.

11/8/23

Pennsylvania Philadelphia

Mike D'alicandro

President









































































































I, the Treasurer of the State of New Jersey, do hereby certify that the
above-named New Jersey Domestic For-Profit Corporation was
registered by this office on July 08, 1996.
 
As of the date of this certificate, said business continues as an active
business in good standing in the State of New Jersey, and its Annual
Reports are current.
 
I further certify that the registered agent and office are:
 

PETER DEBENEDETTO 
66 FORD ROAD 
DENVILLE, NJ 07834

Certificate Number : 6145592540

Verify this certificate online at

https://www1.state.nj.us/TYTR_StandingCert/JSP/Verify_Cert.jsp

IN TESTIMONY WHEREOF, I have
hereunto set my hand and affixed
my Official Seal at Trenton, this
10th day of August, 2023

Elizabeth Maher Muoio
State Treasurer

STATE OF NEW JERSEY
DEPARTMENT OF THE TREASURY

DIVISION OF REVENUE AND ENTERPRISE SERVICES
SHORT FORM STANDING

RE:SOURCE NEW JERSEY, INC.
0100671697
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Re:Source New Jersey, Inc.
66 Ford Rd., Suite 141, Denville, NJ 07834 * 973-625-0715 * 973-625-1482-FAX

Major Projects ~ ONGOING  as OF 11/03/2023

Job Name / Address / Scope of Work Owner Architect General Contractor Contract to date Start Date
Estimated 

Completion Date

Halletts Point 20, 30 The Durst Organization Urban Atelier Group, LLC $7,788,000.00 October-23 January-25

22-02 & 26-50 1st Street 85 5th Avenue, 12th Floor

Queens, NY 11102 New York, NY 10003

F&I Carpet, Resilient, & Wood 718-564-4543

RNJ #6808 Marilu Tibana

1441 Chestnut St - W/Element Hotel Chestlen Development LP Tutor Perini Building Corp $3,830,936.00 October-18 March-24

1441 Chestnut Street One Logan Square

Philadelphia, PA  19103  130 N. 18th Street, Suite 1500

F&I Resilient, Wood & Self-Leveling Flooring Philadelphia, PA  19103

RNJ #3227, #4320 & #4520 610-668-4100

Helene Adams

#263650 -- NYU 1111 Franklin Avenue NYUY Langone Hospital CannonDesign - Anthony Santoro Lend Lease (US) Construction LMB Inc. $2,089,111.00 July-21 December-23

1111 Franklin Avenue 550 First Avenue 225 North Michigan Ave., Suite 1100 200 Park Ave

Garden City, NY  11530 New York, NY  10016 Chicago, IL  60601 New York, NY

F&I Carpet & Resilient Flooring 212-592-6800

RNJ #5742 Peter Huthofer

#21-036 -- Landmark U The Standard at Philadelphia LLC Cube 3 Studio Pride Enterprises, Inc. $2,040,258.00 June-23 February-24

119 South 31st Street 315 Oconee Street John Harding 700 East Main Street, Ste 204

Philadelphia, PA  19104 Athens, GA  30601 Norristown, PA  19401

F&I Carpet & Resilient Flooring 484-322-0022

RNJ #6175 Jim Venesz

NYULH Skirball Bldg Lab Mod NYUL Langone Health (NYULH) Tishman Construction Corp of NY $2,001,231.00 September-24 August-25

540 First Avenue d/b/a AECOM Tishman

New York, NY 10016 100 Park Avenue, 5th Floor

F&I Carpet, Resilient, and Self Level New York, NY 10017

RNJ #6683 347-501-1052

Brooke Myers

Delaware Flooring Re:Source a div of Re:Source New Jesey, Inc.  * 259 Quigley Blvd., Ste. 11, New Castle, DE * 302-395-9700 * 302-395-9701-FAX 

Pennsylvania Flooring a div of Re:Source New Jersey, Inc.  * 2161 Potshop Lane, East Norriton, PA  19403 * 610-539-3866 * 610-539-0112-FAX

11/7/2023
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Re:Source New Jersey, Inc.
66 Ford Rd., Suite 141, Denville, NJ 07834 * 973-625-0715 * 973-625-1482-FAX

Major Projects ~ ONGOING  as OF 11/03/2023

Job Name / Address / Scope of Work Owner Architect General Contractor Contract to date Start Date
Estimated 

Completion Date

#262811 --MSBI - Comprehesive Behavioral Health Center Mount Sinai Beth Israel HKS Architects, P.C. - ARCHITECT Lend Lease (US) Construction LMB Inc. $1,968,310.96 September-21 December-23

45 Rivington Street 150 East 42nd Street 200 Park Ave

New York, NY  10002 New York, NY  10017 New York, NY

F&I Resilient Flooring 212-592-6800

RNJ #5562 Drew Johnson

159 East 53rd Street New York School of Medicine Tishman Construction Corp of NY $1,864,040.00 October-20 January-24

Citicorp Center Annex An Administrative Unit of New York University d/b/a AECOM Tishman

OB/GYN Center and Fertility Center Fit-out 100 Park Avenue, 5th Floor

159 East 53rd Street New York, NY  10017

New York, NY  10022 212-973-2999

F&I Carpet & Resilient Flooring Eliz Pico

RNJ #5390

#239900 -- DC 37 Fit Out District Council 37 Benefits Fund Trust Hunter Roberts Construction Group, LLC $1,696,820.00 November-23 February-24

125 Barclay Street 125 Barclay Street 55 Water Street - 51st Fl

New York, NY  10017 New York, NY  10017 New York, NY

212-321-6800

Victor Tuminelli

#58204.00 / 19735 -- Rutgers Cancer Institute of New Jersey Robert Wood Johnsonite University Hospital Metropolitan Carpet $1,573,052.00 August-23 June-24

177 Somerset Street 625 E. Chapel Avenue

New Brunswick, NJ  08901 Cherry Hill, NJ  08034

Self Leveling 609-685-4224

RNJ #7094 Frank Pelosi

#018325.002 -- Princeton ES & SEAS The Trustees of Princeton University The Whiting - Turner Contracting Company $1,472,620.00 March-24 January-25

Princeton University Facilities Procurement Office, E.A. MacMillan Building 412 Mount Kemble Avenue, Suite 110S

Princeton, NJ 08544 Princeton, NJ 07834 Morristown, NJ 07960

F&I Carpet, Resilient, & Self Leveling Material 908-547-3973

RNJ #6250 Jaclynn Pelech

Delaware Flooring Re:Source a div of Re:Source New Jesey, Inc.  * 259 Quigley Blvd., Ste. 11, New Castle, DE * 302-395-9700 * 302-395-9701-FAX 

Pennsylvania Flooring a div of Re:Source New Jersey, Inc.  * 2161 Potshop Lane, East Norriton, PA  19403 * 610-539-3866 * 610-539-0112-FAX

11/7/2023
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Re:Source New Jersey, Inc.
66 Ford Rd., Suite 141, Denville, NJ 07834 * 973-625-0715 * 973-625-1482-FAX

Major Projects ~ ONGOING  as OF 11/03/2023

Job Name / Address / Scope of Work Owner Architect General Contractor Contract to date Start Date
Estimated 

Completion Date

#1015-033 -- New Jersey Executive State House Reno & Restoration State of New Jersey Building Authority Nelson/PDP Daniel J. Keating $1,320,677.41 August-21 January-24

125 West State Street 134 N. Narberth Avenue

Trenton, NJ  08625 Narberth, PA  19072

F&I CPT, Resilient & Epoxy Flooring 610-664-4550

RNJ #5137 / #5150 Craig Hunt

#21044S052 -- Rocky Building 920 Janssen Pharmaceuticals, Inc. Torcon, Inc. $1,190,620.00 April-23 March-24

920 US Highway 202 South 328 Newman Springs Road

Raritan, NJ 08869 Red Bank, NJ 07701

F&I Carpet & Resilient Flooring 732-704-9800

RNJ #6575 Lindsey Yingst

#231100 -- KIPP School Bronx Hunter Roberts Construction Group $1,031,463.00 January-23 January-24

1504 Macombs Road 55 Water Street - 51st Fl

Bronx, NY New York, NY

F&I Resilient & Wood Flooring 212-321-6800

RNJ #6159 Giuliana Benedicty

#280001-09B -- Princeton BioE & CBE The Trustees of Princeton University The Whiting - Turner Contracting Company $883,060.00 March-24 January-25

Princeton University Facilities Procurement Office, E.A. MacMillan Building 412 Mount Kemble Avenue, Suite 110S

Princeton, NJ 08544 Princeton, NJ 07834 Morristown, NJ 07960

F&I Carpet, Resilient, & Self Leveling Material 908-547-3973

RNJ #6542 Jaclynn Pelech

#21-022 -- UPENN Quadrangle Reno Trustees of the University of Pennsylvania Beyer Blinder Belle Architects INTECH Construction $883,000.00 January-24 January-27

3700 Spruce St. & Planners, LLP. 3020 Market St.

Philadelphia, PA 19104 Philadelphia, PA 19104

FDI Wood Flooring + Refinish 

RNJ #6925

Delaware Flooring Re:Source a div of Re:Source New Jesey, Inc.  * 259 Quigley Blvd., Ste. 11, New Castle, DE * 302-395-9700 * 302-395-9701-FAX 

Pennsylvania Flooring a div of Re:Source New Jersey, Inc.  * 2161 Potshop Lane, East Norriton, PA  19403 * 610-539-3866 * 610-539-0112-FAX

11/7/2023
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Re:Source New Jersey, Inc.
66 Ford Rd., Suite 141, Denville, NJ 07834 * 973-625-0715 * 973-625-1482-FAX

Major Projects ~ ONGOING  as OF 11/03/2023

Job Name / Address / Scope of Work Owner Architect General Contractor Contract to date Start Date
Estimated 

Completion Date

#J09699.00-0034 -- Brookdale University Hospital - ED Renovation One Brooklyn Health System, Inc. Gilbane Building Company $698,904.00 December-23 March-24

1 Brookdale Plaza 88 Pine Street, 27th Fl

Brooklyn, NY 11212 New York, NY 10005 

Resilient Flooring

RNJ #7009

#21044S52 -- Rocky Building 700 Janssen Pharmaceuticals, Inc. Torcon, Inc. $556,000.00 April-23 March-24

700 Route 202 South 328 Newman Springs Road 

Raritan, NJ 08869 Red Bank, NJ 07701

F&I Carpet & Resilient 201-463-4810

RNJ #6700 Daniel Pucci

#220931 -- Nemours Surgery Center - Malvern  The Nemours Foundation NOOR Turner Construction Company $562,513.00 June-23 January-24

30 Worthington Boulevard 1500 Spring Garden 

Malvern, PA 19355 Philadelphia, PA

F&I Carpet & Material 267-315-4773

RNJ #6660 Joseph Muscianesi

#23-008 -- Elmwood Park Zoo Welcome Center & Animal Hospital Norristown Zooligical Society, Inc. Charles Cross Architecture, P.C. INTECH Construction, LLC $387,860.00 January-24 May-24

1661 Harding Boulevard 3020 Market Street

Norristown, PA  19401 Philadelphia, PA  19104

F&I Reslilient & Carpet 215- 243-2000

RNJ #6979 Brendan McGowan

Delaware Flooring Re:Source a div of Re:Source New Jesey, Inc.  * 259 Quigley Blvd., Ste. 11, New Castle, DE * 302-395-9700 * 302-395-9701-FAX 

Pennsylvania Flooring a div of Re:Source New Jersey, Inc.  * 2161 Potshop Lane, East Norriton, PA  19403 * 610-539-3866 * 610-539-0112-FAX

11/7/2023



5Re:Source New Jersey, Inc.
66 Ford Rd., Suite 141, Denville, NJ 07834 * 973-625-0715 * 973-625-1482-FAX

Major Projects  ~ COMPLETED    {last 5 yrs.}

Job Name / Address / Scope of Work Owner Architect General Contractor
FINAL 

CONTRACT
COMPLETED

#116690.00 -- 53 West 53rd Street W2005/Hines West Fifty Third Realty AAI Architects,PC / WSP Group Lend Lease (US) Construction LMB Inc. $12,627,282.68 March-22

53 West 53rd Street 499 Park Avenue - 12th floor 401 Wellington, St., W 3rd Fl 200 Park Ave

New York, NY New York, NY  10065 Toronto, ON  M5V 10065 New York, NY

F&I Wood Flooring 212-592-6800

RNJ #35760  #4082 Tiffany Lescano

#183600 -- 50 West Street Development 50 West Development LLC Hunter Roberts Construction Group, LLC $10,480,774.00 November-17

50 West 57th Streeet 55 Water Street - 51st Flr

New York New York, NY  10041

F&I Wood Flooring 212-321-6920

RNJ #35740 James McCormick

56 Leonard Street 56 Leonard Street, LLC-c/o Alexico Group LLC Goldstein Hill & West Lend Lease (US) Construction LMB Inc. $8,569,296.50 October-17

56 Leonard Street 200 Park Ave, 9th Fl

New York, NY New York, NY

F&I Wood Flooring

RNJ #34621

#2133A0 -- Queens Plaza Park QPP, LLC / Durst Organization Hunter Roberts Construction Group $7,909,089.00 March-22

29-31 41st Avenue 55 Water Street - 51st Fl

Long Island City, NY  11101 New York, NY

F&I Wood, CPT, Resilient & Self-level Flooring 212-321-6800

RNJ #4400 Michael Bravoco

#1415002 -- CCHS Womens & Infants' Tower Christiana Care Health System HKS Architects, Inc. Skanska USA Building Inc $4,158,450.16 December-20

4755 Ogletown-Stanton Road 4755 Ogletown-Stanton Road 2100 East Cary St., Ste. 100 518 East Township Line Road - Ste. 200

Newark, DE  19718 Newark, DE  19718 Richmond, VA  23223 Blue Bell, PA  19422

F&I Carpet, Resilient & Self Leveling 267-767-1143

#3181 & #3074 Jason Malin

Delaware Flooring Re:Source a div of Re:Source New Jesey, Inc.  * 259 Quigley Blvd., Ste. 11, New Castle, DE * 302-395-9700 * 302-395-9701-FAX 

Pennsylvania Flooring a div of Re:Source New Jersey, Inc.  * 2161 Potshop Lane, East Norriton, PA  19403 * 610-539-3866 * 610-539-0112-FAX11/7/2023



6Re:Source New Jersey, Inc.
66 Ford Rd., Suite 141, Denville, NJ 07834 * 973-625-0715 * 973-625-1482-FAX

Major Projects  ~ COMPLETED    {last 5 yrs.}

Job Name / Address / Scope of Work Owner Architect General Contractor
FINAL 

CONTRACT
COMPLETED

#190500 -- Manhattan West - Southwest Residential Tower BOP MW Residential Market LLC and Hunter Roberts Construction Group, LLC $4,701,600.59 September-18

406 West 31st Street BOP MW Residential Affordable LLC 55 Water Street - 51st Flr

New York New York, NY  10041

F&I Wood, Carpet and Resilient Flooring 212-321-6800

RNJ #1266 Kristina Ruggieri

Riverside Center Building 3 RCB3 Nominee LLC Goldstein, Hill & West Architects LLP Tishman Construction Corp of NY $3,463,039.00 December-20
10 Riverside Boulevard c/o GID Development Group

New York, NY
F&I Wood Flooring

RNJ #3197

#1419010 -- CHOP-KOP Inpatient Bldg Children's Hospital of Philadelphia Ballinger Skanska USA Building Inc $3,213,204.00 January-23

550 Goddard Boulevard 3501 Civic Center Boulevard 833 Chestnut St., - Ste 400 518 East Township Line Road - Ste. 200

King of Prussia, PA  19406 Philadelphia, PA  19104 Philadlephia, PA  19107 Blue Bell, PA  19422

F&I Carpet & Resilient Flooring 267-470-1000

RNJ #5130 Joseph McCammitt

1601 Vine Mixed Use Residential Tower and Corporation of the Presiding Bishop of The BLT Architects Driscoll/Big-D a Joint Venture $2,204,137.00 May-19

Stake Center (Meeting House) at Church of Jesus Christ of Latter-day Saints 1216 Arch St., Ste. 800 401 City Avenue, Ste. 500

1601 Vine Street 50 East North Temple St. Philadelphia, PA  19107 Bala CynwYd, PA  19004

Philadelphia, PA  19103 Salt Lake City, UT  84150 Robert A. M. Stern Architects, LLP

F&I CPT, Resilient & Wood Flooring 460 West 34th Street

RNJ #1504 & #4454 New York, NY  10001  

Clinton Carpet Replacement - ExxonMobil (US) ExxonMobil (US) Jones Lang LaSalle Americas Inc. $2,155,848.00 March-19

1545 Route 22 East 1111 Pasquinelli Drive, Suite 100

Annandale, NJ  08801 Wesmont, IL  60559

F&I Carpet and Resilient Flooring 908-335-3552

RNJ #3611 Chase Darwin

Delaware Flooring Re:Source a div of Re:Source New Jesey, Inc.  * 259 Quigley Blvd., Ste. 11, New Castle, DE * 302-395-9700 * 302-395-9701-FAX 

Pennsylvania Flooring a div of Re:Source New Jersey, Inc.  * 2161 Potshop Lane, East Norriton, PA  19403 * 610-539-3866 * 610-539-0112-FAX11/7/2023



7Re:Source New Jersey, Inc.
66 Ford Rd., Suite 141, Denville, NJ 07834 * 973-625-0715 * 973-625-1482-FAX

Major Projects  ~ COMPLETED    {last 5 yrs.}

Job Name / Address / Scope of Work Owner Architect General Contractor
FINAL 

CONTRACT
COMPLETED

#C-911 / #140126 -- Montreign Resort Casino Montreign Operating Company, LLC JCJ Architecture PC L.P. Ciminelli $1,724,635.00 July-18

Joyland Road 204 State Route 17B 2421 Main Street

Thompson, NY 12701 Monticello, NY  12701 Bufalo, NY  14214

F&I CPT, Resilient & Wood Flooring 716-855-1200

RNJ #3321 Wally Wright

#233200 -- Sansom Place East GeDR UPENN, LLC Hunter Roberts Construction Group $1,557,700.00 August-23

3600 Chestnut Street 1717 Arch Street, Suite 3410

Philadelphia, PA Philadelphia, PA  19103

F&I Carpet & Resilient Flooring 215-832-4324

RNJ #6072 Kate Stillings

#206200 -- Memorial Sloan Kettering Cancer Center Memorial Sloan-Kettering Cancer Cntr Hunter Roberts Construction Group, LLC $1,478,290.00 December-18

Nassau Regional Cancer Center 55 Water Street - 51st Flr

1201 Hempstead Turnpike New York, NY  10041

Uniondale, NY  11553 212-321-6800

F&I Carpet and Resilient Flooring Vincent Fiorillo

RNJ #3702 & #4779

#220800 -- 2330 Broadway Broadway 85th LLC's Hunter Roberts Construction Group $1,370,195.00 July-23

Sunrise at 2330 Broadway 55 Water Street - 51st Fl

2330 Broadway New York, NY

New York, NY  10022 212-321-6800

F&I Carpet, Resilient Flooring & Wood Silvia Sanotos

RNJ #5764

#BSD19001- 09B -- Claymont Elementary School Reno Brandywine School District ABHA Architects The Whiting-Turner Contracting Co $1,252,649.00 October-21

3401 Green Street 1311 Brandywine Blvd. 1621 North Lincoln Street 131 Continental Dr., Ste 404

Claymont, DE  19809 Wilmington, DE  19809 Wilmington, DE  19806 Newark, DE  19713

F&I CPT & Resilient Flooring 302-292-0676

RNJ #4405 Dom Muzzi

Delaware Flooring Re:Source a div of Re:Source New Jesey, Inc.  * 259 Quigley Blvd., Ste. 11, New Castle, DE * 302-395-9700 * 302-395-9701-FAX 

Pennsylvania Flooring a div of Re:Source New Jersey, Inc.  * 2161 Potshop Lane, East Norriton, PA  19403 * 610-539-3866 * 610-539-0112-FAX
11/7/2023



8Re:Source New Jersey, Inc.
66 Ford Rd., Suite 141, Denville, NJ 07834 * 973-625-0715 * 973-625-1482-FAX

Major Projects  ~ COMPLETED    {last 5 yrs.}

Job Name / Address / Scope of Work Owner Architect General Contractor
FINAL 

CONTRACT
COMPLETED

#181394 -- Lehigh University Health Science Bldg Lehigh University Wilson HGA Turner Construction Company $1,211,304.00 August-22

124 East Morton Street 1500 Spring Garden Street, Ste. 220

Bethlehem, PA  18015 Philadelphia, PA  19130

F&I CPT, Resilient & Self LeveleingFlooring 215-496-8800

RNJ #5227 / #5785 Leslie Weaver

#208046 -- 53 West 53rd Street - VCT & CARPET W2005/Hines West Fifty Third Realty AAI Architects,PC / WSP Group Lend Lease (US) Construction LMB Inc. $1,116,698.83 March-22

53 West 53rd Street 499 Park Avenue - 12th floor 401 Wellington, St., W 3rd Fl 200 Park Ave

New York, NY New York, NY  10065 Toronto, ON  M5V 10065 New York, NY

F&I VCT & Carpet  Flooring 212-592-6800

RNJ #3269 Tiffany Lescano

# 19-017 -  LIVE! Hotel & Casino Stadium Casino RE, LLC BLT Architects Group, LLC Pride Enterprises, Inc. $1,099,307.00 March-21

900 Packer Avenue 601 East Pratt St., 6th Fl 700 East Main Street, Ste 204

Philadelphia, PA  19148 Baltimore, MD  21202 Norristown, PA  19401

F&I Resilient Flooring

RNJ #5064

#11003495 -- Macy's - Brooklyn Macy's Inc. Structure Tone, LLC $1,071,111.91 December-19

422 Fulton Street 330 West 34th Street

Brooklyn, NY  11201 New York, NY  10001

F&I Carpet and Resilient Flooring 212-481-6100

RNJ #1545 & #1856 Steven Lanza

#9510-01 -- Merck Bldg 46 Merck Genesis Architecs Engineers F.H. Chase, Inc $934,250.00 November-21

770 Sunneytown Road 1850 N. Gravers Rd., Ste 300 50 Constitution Drive

West Point, PA 19486 Plymouth Meeting, PA  19462 Taunton, MA  02780

F&I Resilient Flooring 508-339-3309

RNJ #4664 Eric Gray

Delaware Flooring Re:Source a div of Re:Source New Jesey, Inc.  * 259 Quigley Blvd., Ste. 11, New Castle, DE * 302-395-9700 * 302-395-9701-FAX 

Pennsylvania Flooring a div of Re:Source New Jersey, Inc.  * 2161 Potshop Lane, East Norriton, PA  19403 * 610-539-3866 * 610-539-0112-FAX
11/7/2023



9Re:Source New Jersey, Inc.
66 Ford Rd., Suite 141, Denville, NJ 07834 * 973-625-0715 * 973-625-1482-FAX

Major Projects  ~ COMPLETED    {last 5 yrs.}

Job Name / Address / Scope of Work Owner Architect General Contractor
FINAL 

CONTRACT
COMPLETED

LIU RXR Residential Tower 196 Willoughby Owner LLC Hunter Roberts Construction Group $630,246.63 June-23

196 Willoughby Street 55 Water Street - 51st Fl

Brooklyn, NY  11201 New York, NY

Furnish Labor - Instal Owner Supplied Carpet/Flash Patching 212-321-6800

RNJ #5938

#226400 -- South Street Seaport Museum Renovation Seaport Museum New York Hunter Roberts Construction Group $410,319.45 May-22

213-215 Water Street 55 Water Street - 51st Fl

New York, NY  10038 New York, NY

F&I Wood & Resilient Flooring 212-321-6800

RNJ #5499 Joseph Carrini

Holdrooms at the New Terminal A EWR Terminal One, LLC Einstein Construction Group $314,693.00 June-23

Newark Liberty Airport Terminal P.O. Box 2381

Newark, NJ Denton, TX 76202-2381

Installation of Carpet 914-774-5210

RNJ #6098 Gerald Greco

11/7/2023































































BIDDER QUALIFICATION STATEMENT 

 

1. INTRODUCTION 

 

1.1 This document must be included as part of the Bid submission. Failure to submit a fully 

completed and executed Bidder Qualification Statement may be considered justification for 

rejection of the bid. 

 

1.2 This Bidder Qualification Statement is submitted with respect to the following project: ________ 

 

_____________________________________________________________________________________ 

 

2. GENERAL INFORMATION 

 

 

2.1 Name of Bidder: ______________________________________________________________ 

 

2.2 Address of Bidder: _____________________________________ 

 

    _____________________________________ 

 

    _____________________________________ 

 

2.3 Telephone No.:  _____________________________________ 

 

3. ORGANIZATIONAL BACKGROUND 

 

3.1 Type of Organization: 

 

□ Corporation     □ Individual 

□ Partnership     □ Joint Venture 

□ Other:  ______________________ 

 

3.2 How long has your organization been in business 

 

a. As a Contractor?  _______ years 

 

b. As a Contractor engaged in construction work of the type proposed under this 

Contract: ______ years 

 

C. Under your current business name? ______ years 

 

3.3 If the bidder is a corporation, complete this section: 

 

a. Date & State of Incorporation: ____________________ 

 

b. Names & Titles of Officers: 
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   ______________________________, ______________________________ 

 

   ______________________________, ______________________________ 

 

   ______________________________, ______________________________ 

 

   ______________________________, ______________________________ 

 

   ______________________________, ______________________________ 

 

 

3.4 If the Bidder is other than a corporation, describe the structure of your organization 

including date of initiation as a business and list the principals involved: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

3.5 What portions of the work (i.e. trades work items, etc.) included in the proposed 

contract will be performed by subcontractors? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4. WORK HISTORY 

 

4.1 Attach or list the following information on similar projects which your organization has 

completed in the past five (5) years. Name and type of project, owner, engineer, 

contract amount, date of completion. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 
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  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.2 Attach or list the following information on similar project which your organization now 

has in progress. Name and type of project, owner, engineer, contract amount, 

scheduled date of completion. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.3 Attach or list the following information on projects which your organization has 

completed within the last five years, demonstrating experience with libraries and/or 

other public buildings with a high level of detail and finishes, complex renovations 

and/or new construction on tight urban sites, and renovations of historic buildings:  

Name and type of project, owner, engineer, contract amount, scheduled date of 

completion. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 
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  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.4 Has your organization ever defaulted on or otherwise failed to complete any work under 

contract? If so, note the circumstances: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.5 Has any officer, partner or principal of your organization ever been an officer, partner or 

principal of another organization which defaulted on or otherwise failed to complete 

any work under contract? If so, note the circumstances: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.6 Provide the construction experience (length, type) of the principal individuals of your 

organization which would be assigned to perform the proposed work under this 

Contract: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5. RESPONSIBLE CONTRACTOR CERTIFICATION - RESPONSES IN THIS SECTION REQUIRED WHEN 

BID AMOUNT IS $250,000 OR MORE. 

 

5.1 Does your firm have all valid, effective licenses, registrations or certificates required by 

federal, state, county or local law, including by not limited to, licenses, registrations or 
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certificates required to (a) do business in the designated local; and (b) perform the 

contract work it seeks to perform. These shall include, but not limited to, licenses, 

registrations or certificates for any type of trade work or specialty work which the firm 

proposes to self-perform? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.2 Does your firm meet the bonding requirements for the contract, as required by 

applicable law or contract specifications and any insurance requirements, as required by 

applicable law or contract specifications, including general liability insurance, workers 

compensation insurance and unemployment insurance requirements? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.3 Has your firm been debarred by any federal, state or local government agency or 

authority in the past three (3) years? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.4 Has your firm defaulted on any project in the past three (3) years? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.5 Has your firm had any type of business, contracting or trade license, registration, or 

other certification suspended or revoked in the past three (3) years? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.6 Has your firm been cited for a willful violation of federal or state safety laws in the past 

three (3) years? 

 

  _____________________________________________________________________ 
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  _____________________________________________________________________ 

 

 

5.7 Has the firm or owners been convicted of any crime relating to the contracting business 

by a final decision of a court or government agency in the past ten years'? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.8 Has the firm, within the past three years, been found in violation of any law applicable 

to its contracting business, including but not limited to, licensing laws, tax laws, prompt 

payment laws, wage and hour laws, prevailing wage laws, environmental laws or others, 

where the result of such violation was the payment of a fine, back pay damages or any 

other type of penalty in the amount of $1,000 or more? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.9 Will your firm pay all craft employees that it employs on the project the current wage 

rates and benefits as required under applicable federal, state, or local wage laws? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.10 Does your firm participate in a Class A Apprenticeship Program for each separate trade 

or classification in which it employs craft employees and will continue to participate in 

such program or programs for the duration of the project? 

 

For purposes of this section a Class A Apprenticeship Program is an apprenticeship 

program that is currently registered with and approved by the U.S. Department of Labor 

or a state apprenticeship agency and has graduated apprentices to journeyperson status 

for a least three (3) of the past five (5) years. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.11 If your firm is identified as the lowest responsible bidder or otherwise selected as the 

prospective awardee or as a subcontractor of an awardee, will you provide the 

appropriate documentation, as determined by Haverford Township, to verify it meets 

the requirements of the Responsible Contractor Ordinance for each trade or 
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classification of craft workers it will employee on the project? This verification shall be 

provided prior to performance of work by the firm. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.12 Does your firm have all other technical qualifications and resources, including 

equipment, personnel and financial resources, to perform the referenced contract, or 

will obtain same through the use of qualified, responsible subcontractors? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.13 Will your firm will maintain all qualifications, resources and capabilities referenced in 

this certification throughout the duration of the project? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.14 Will your firm notify Haverford Township within seven (7) days of any material changes 

to all matters attest to in this certification? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.15 Does your firm understand that the Contractor Responsibility Certification required by 

this section shall be executed by a person who has sufficient knowledge to address all 

matters in the certification and shall include an attestation stating, under the penalty of 

perjury, that the information submitted is true, complete and accurate? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

If a firm or a firm's subcontractor(s) fails to provide responses as required by this section, it shall 

be disqualified from bidding. No action of any nature shall lie against Haverford Township 

because of its refusal to accept a bid for failing to provide information required by this section. 

 

As part of the review process of at least 30 days, Haverford Township shall ensure that the 

required Contractor Responsibility Certification, the Subcontractor List, and the Subcontractor 
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Responsibility Certifications have been submitted and properly executed. This section shall also 

be used for Subcontractors, when applicable. 

 

A construction manager, general contractor or other lead or prime contractor shall not be 

permitted to use a subcontractor on any work for Haverford Township unless it has identified 

the subcontractor on its Subcontractor List and provided a Subcontractor Responsibility 

Certification. 

 

 

6. REFERENCES 

 

6.1 Bonding Company ________________________________________ 

 

  And Agent  ________________________________________ 

 

 

6.2 Bank   ________________________________________ 

 

6.3 Trade   ________________________________________ 

 

     ________________________________________ 

 

 

7. FINANCIAL STATEMENT 

 

7.1 Attach a copy of a recent financial statement as prepared by your auditor. 

 

 

8. CERTIFICATION 

 

8.1 This Bidder Qualification Statement has been prepared on behalf of the following 

organization: 

 

 

Name of Organization:  ________________________________________ 

 

 

 

Name of Preparer:   ________________________________________ 

 

Title of Preparer:   ________________________________________ 

 

 

Date:   ________________________________________ 

 

8.2 AFFIDAVIT 

 

State of _____________________________, County of ___________________________ 
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BIDDER QUALIFICATION STATEMENT 

1. INTRODUCTION

1.1 This document must be included as part of the Bid submission. Failure to submit a fully

completed and executed Bidder Qualification Statement may be considered justification for

rejection of the bid.

1.2 This Bidder Qualification Statement is submitted with respect to the following project: ________

_____________________________________________________________________________________

2. GENERAL INFORMATION

2.1 Name of Bidder: ______________________________________________________________ 

2.2 Address of Bidder: _____________________________________

_____________________________________ 

_____________________________________ 

2.3 Telephone No.: _____________________________________

3. ORGANIZATIONAL BACKGROUND

3.1 Type of Organization:

□ Corporation □ Individual

□ Partnership □ Joint Venture

□ Other:  ______________________

3.2 How long has your organization been in business 

a. As a Contractor?  _______ years

b. As a Contractor engaged in construction work of the type proposed under this

Contract: ______ years

C. Under your current business name? ______ years

3.3 If the bidder is a corporation, complete this section: 

a. Date & State of Incorporation: ____________________

b. Names & Titles of Officers:

Haverford Township Library Renovation & Expansion

Rycon Construction, Inc. 

100-120 N. 18th Street, Two Logan Square, 

Suite 1800, Philadelphia, PA 19103

215-367-3110

34 

34

34

Pennsylvania



______________________________, ______________________________ 

______________________________, ______________________________ 

______________________________, ______________________________ 

______________________________, ______________________________ 

______________________________, ______________________________ 

3.4 If the Bidder is other than a corporation, describe the structure of your organization 

including date of initiation as a business and list the principals involved: 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

3.5 What portions of the work (i.e. trades work items, etc.) included in the proposed 

contract will be performed by subcontractors? 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

4. WORK HISTORY

4.1 Attach or list the following information on similar projects which your organization has 

completed in the past five (5) years. Name and type of project, owner, engineer, 

contract amount, date of completion. 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

Please see attached corporate leadership document

John W. Sabatos

Kevin T. Montez

Kevin T. Montez

John W. Sabatos

Gretchen Gring

CEO/President

COO

Secretary

Treasurer

CFO

Rycon intends to subcontract all work proposed in this contract. 

Please see attached list of projects completed in the past five (5) years within 

Rycon's Philadelphia office.



_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

4.2 Attach or list the following information on similar project which your organization now 

has in progress. Name and type of project, owner, engineer, contract amount, 

scheduled date of completion. 

_____________________________________________________________________ 

4.3 

Please see attached list of projects in progress within Rycon's Philadelphia 

office._____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

Attach or list the following information on projects which your organization has completed within the 

last five years, demonstrating experience with libraries and/or other public buildings with a high level 

of detail and finishes, complex renovations and/or new construction on tight urban sites, and 

renovations of historic buildings:  Name and type of project, owner, engineer, contract amount, 

scheduled date of completion. 

Please see attached sheets of similar projects completed within the past five (5) years.

__________________________________________________________________

_____________________________________________________________________

_____________________________________________________________________

_____________________________________________________________________

_____________________________________________________________________



_____________________________________________________________________ 

_____________________________________________________________________ 

4.4 Has your organization ever defaulted on or otherwise failed to complete any work under 

contract? If so, note the circumstances: 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

4.5 Has any officer, partner or principal of your organization ever been an officer, partner or 

principal of another organization which defaulted on or otherwise failed to complete 

any work under contract? If so, note the circumstances: 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

4.6 Provide the construction experience (length, type) of the principal individuals of your 

organization which would be assigned to perform the proposed work under this 

Contract: 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

5. RESPONSIBLE CONTRACTOR CERTIFICATION - RESPONSES IN THIS SECTION REQUIRED WHEN

BID AMOUNT IS $250,000 OR MORE.

5.1 Does your firm have all valid, effective licenses, registrations or certificates required by 

federal, state, county or local law, including by not limited to, licenses, registrations or 

No.

No.

Please see Rycon's Philadelphia organizational chart attached. 

Additional individual length/type of construction experience will be provided 

upon specific request via the individual's resume. 

_____________________________________________________ ________________ 



certificates required to (a) do business in the designated local; and (b) perform the 

contract work it seeks to perform. These shall include, but not limited to, licenses, 

registrations or certificates for any type of trade work or specialty work which the firm 

proposes to self-perform? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.2 Does your firm meet the bonding requirements for the contract, as required by 

applicable law or contract specifications and any insurance requirements, as required by 

applicable law or contract specifications, including general liability insurance, workers 

compensation insurance and unemployment insurance requirements? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.3 Has your firm been debarred by any federal, state or local government agency or 

authority in the past three (3) years? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.4 Has your firm defaulted on any project in the past three (3) years? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.5 Has your firm had any type of business, contracting or trade license, registration, or 

other certification suspended or revoked in the past three (3) years? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.6 Has your firm been cited for a willful violation of federal or state safety laws in the past 

three (3) years? 

_____________________________________________________________________ 

Yes. Please see attached licenses. 

Yes. Please see attached master bonding letter. 

No. 

No. 

No. 

No. 



_____________________________________________________________________ 

5.7 Has the firm or owners been convicted of any crime relating to the contracting business 

by a final decision of a court or government agency in the past ten years'? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.8 Has the firm, within the past three years, been found in violation of any law applicable 

to its contracting business, including but not limited to, licensing laws, tax laws, prompt 

payment laws, wage and hour laws, prevailing wage laws, environmental laws or others, 

where the result of such violation was the payment of a fine, back pay damages or any 

other type of penalty in the amount of $1,000 or more? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.9 Will your firm pay all craft employees that it employs on the project the current wage 

rates and benefits as required under applicable federal, state, or local wage laws? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.10 Does your firm participate in a Class A Apprenticeship Program for each separate trade 

or classification in which it employs craft employees and will continue to participate in 

such program or programs for the duration of the project? 

For purposes of this section a Class A Apprenticeship Program is an apprenticeship 

program that is currently registered with and approved by the U.S. Department of Labor 

or a state apprenticeship agency and has graduated apprentices to journeyperson status 

for a least three (3) of the past five (5) years. 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.11 If your firm is identified as the lowest responsible bidder or otherwise selected as the 

prospective awardee or as a subcontractor of an awardee, will you provide the 

appropriate documentation, as determined by Haverford Township, to verify it meets 

the requirements of the Responsible Contractor Ordinance for each trade or 

No. 

No. 

Yes. 

Yes. 



classification of craft workers it will employee on the project? This verification shall be 

provided prior to performance of work by the firm. 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.12 Does your firm have all other technical qualifications and resources, including 

equipment, personnel and financial resources, to perform the referenced contract, or 

will obtain same through the use of qualified, responsible subcontractors? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.13 Will your firm will maintain all qualifications, resources and capabilities referenced in 

this certification throughout the duration of the project? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.14 Will your firm notify Haverford Township within seven (7) days of any material changes 

to all matters attest to in this certification? 

_____________________________________________________________________ 

_____________________________________________________________________ 

5.15 Does your firm understand that the Contractor Responsibility Certification required by 

this section shall be executed by a person who has sufficient knowledge to address all 

matters in the certification and shall include an attestation stating, under the penalty of 

perjury, that the information submitted is true, complete and accurate? 

_____________________________________________________________________ 

_____________________________________________________________________ 

If a firm or a firm's subcontractor(s) fails to provide responses as required by this section, it shall 

be disqualified from bidding. No action of any nature shall lie against Haverford Township 

because of its refusal to accept a bid for failing to provide information required by this section. 

As part of the review process of at least 30 days, Haverford Township shall ensure that the 

required Contractor Responsibility Certification, the Subcontractor List, and the Subcontractor 

Yes. 

Yes. 

Yes. 

Yes. 

Yes. 



Responsibility Certifications have been submitted and properly executed. This section shall also 

be used for Subcontractors, when applicable. 

A construction manager, general contractor or other lead or prime contractor shall not be 

permitted to use a subcontractor on any work for Haverford Township unless it has identified 

the subcontractor on its Subcontractor List and provided a Subcontractor Responsibility 

Certification. 

6. REFERENCES

6.1 Bonding Company ________________________________________ 

And Agent ________________________________________ 

6.2 Bank ________________________________________ 

6.3 Trade ________________________________________ 

________________________________________ 

7. FINANCIAL STATEMENT

7.1 Attach a copy of a recent financial statement as prepared by your auditor. 

8. CERTIFICATION

8.1 This Bidder Qualification Statement has been prepared on behalf of the following 

organization: 

Name of Organization: ________________________________________ 

Name of Preparer: ________________________________________ 

Title of Preparer:  ________________________________________ 

Date:   ________________________________________ 

8.2 AFFIDAVIT 

State of _____________________________, County of ___________________________ Pennsylvania Allegheny

Fidelity and Deposit Company of Maryland

Alliant Insurance Services, 1501 Reedsdale St., Suite 3005, 
Pittsburgh, PA 15233; Agent Contact: James Bly, 412-863-4589

PNC Bank, The Tower at PNC Plaza, 300 Fifth Avenue, 
Pittsburgh, PA 15222; Contact: Alex Mack, 412-724-0755

Precision Air, 25 N. Bartram Avenue, Glenolden, PA 19036;
Contact:Domenick Maggi, HVAC Systems Estimator/Designer, 
484-461-7500

Due to company policy and confidentiality, the financial information is available upon request. 

Rycon Construction, Inc. 

Matthew Hacke

Marketing & Proposal Coordinator

10/18/2023







See Attached
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J. G. CROZIER CONTRACTORS, INC. 
7911 N. RADCLIFFE STREET UNIT B, BRISTOL, PA 19007 

PHONE 215-945-8800 / FAX 215-945-8801 
 
 
 

PROJECTS COMPLETED 
 

1. 6400 Market Street (CHOP Service & Logistics Center) 
Type of Work: Earthwork, Utility Installation, Paving & Concrete 
Engineer: Linn Architects 
General Contractor: Northwood Construction 
Contract Amount: $2,683,650.00 
Completed: 10/2022 

 
2. Chipotle (Fox Street) 

Type of Work: Earthwork, Utility Installation, Paving & Concrete 
Engineer: Maser Consulting 
General Contractor: Northwood Construction 
Contract Amount: 660,215.00 
Completed: 9/2021 

 
3. Wawa Fairless Hills 

Type of Work: Earthwork, Utility Installation, Paving and Concrete 
Engineer: Dynamic Engineering 
General Contractor: Speedwell Construction 
Contract Amount: 1,135,000.00 
Completed: 1/ 2023  

 
4. Fred Beans Lincoln 

Type of Work: Earthwork, Utility Installation, Paving and Concrete 
Engineer: Arna Engineering 
General Contractor: Speedwell Construction 
Contract Amount: $288,745.00 
Completed: 10/2022 

 
5. Berlin Animal Hospital 

Type of Work: Earthwork, Utility Installation, Paving & Concrete 
Engineer: E & LP Engineering 
General Contractor: Worthington Davis Associates 
Amount: $170,100.00 
Completed: 8/2020 



J. G. CROZIER CONTRACTORS, INC. 
7911 N. RADCLIFFE STREET UNIT B, BRISTOL, PA 19007 

PHONE 215-945-8800 / FAX 215-945-8801 
 
 
 

PROJECTS IN PROGRESS 
 

1. Fall Township Municipal Complex 
Type of Work: Earthwork, Utility Installation, Paving & Concrete 
Engineer: Jones Engineering 
General Contractor: Rycon Construction 
Contract Amount: $2,650,000.00 
Estimated Completion: 10/2024 

 
2. Open Door Church 

Type of Work: Earthwork, Utility Installation, Paving & Concrete 
Engineer: Stantec Engineering 
General Contractor: Worthington Davis Associates 
Contract Amount: $1,155,000.00 
Estimated Completion: 11/2024 

 
3. 821 Homestead 

Type of Work: Earthwork, Utility Installation, Paving and Concrete 
Engineer: Ruggiero Planted Land Design 
General Contractor: Sharrow Construction 
Contract Amount: $711,765.00 
Estimated Completion: 8/2024 

 
4. Legion Estates 

Type of Work: Earthwork, Utility Installation, Paving and Concrete 
Engineer: Ambric Technology Corp. 
Developer: Land Endeavor 0-2, Inc. 
Contract Amount: $578,785.00 
Estimated Completion: 7/2024 

 
5. Krispy Kreme #160 

Type of Work: Earthwork, Utility Installation, Paving & Concrete 
Engineer: Kimley Horn Associates 
General Contractor: Hudson Black 
Amount: $427,500.00 
Estimated Completion: 12/2023 
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